

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6375-87-001

HIGHWAY: SH 6, ETC
LIMITS OF WORK: BRAZOS, ETC

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIGHTWEIGHT AGGREGATE

SUBMITTED FOR
LETTING: 12/29/2020
Date

APPROVED FOR
LETTING: 12/29/2020
Date

DocuSigned by:
Joe Seago
032CB4D284594D6...

MAINTENANCE ENGINEER


DocuSigned by:
Ryan Jacobs
878AE98212D94E7...

DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2A-2C | GENERAL NOTES |
| 3 | ESTIMATE & QUANTITY SHEET |
| 4 | LOCATION MAP & SUMMARY |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2020		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6375-87-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	BRYAN	BRAZOS, ETC	
CONTROL	SECTION	JOB	HWY NO.
n/a	n/a	n/a	SH 6, ETC
FILENAME			DATE
BRAZOS 6375-87-001			12/22/2020

Project Number: RMC 6375-87-001

County: Brazos, etc.

Control: 6375-87-001

Highway: SH 6, etc.

GENERAL NOTES:

General Project Description – This is a MATERIALS ONLY Contract for the purchase and delivery of AGGREGATE FOR SURFACE TREATMENTS (STOCKPILE) to the specified locations in this Contract.

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Joe Seago, Jr., P.E., Joe.Seago@txdot.gov

Contractor questions will be accepted through email by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address: <https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting/Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project Name.

General Requirements and Covenants - Items 1 thru 9

A Work Order will specify which of the following office(s) the materials in this Contract are to be delivered:

Brazos County Maintenance Supervisor (Site 1)

Randy Jaquez
2102 Tabor Road
Bryan, Texas 77803
979-778-9251

Grimes County Maintenance Supervisor (Site 2)

Justin Kalisek
1560 North Lasalle
Navasota, Texas 77868
936-825-3446

Robertson County Maintenance Supervisor (Site 3)

Darnell Sandles
1183 North Market Street
Hearne, Texas 77859
979-279-5339

Project Number: RMC 6375-87-001

County: Brazos, etc.

Control: 6375-87-001

Highway: SH 6, etc.

Item 2 – Instructions to Bidders

View the plans on-line or download from the web at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.html

Attention Material Providers: Below is a link to TxDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <https://www.txdot.gov/business/letting-bids/attention-vendors.html>

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Item 3 – Award and Execution of Contract

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TxDOT representative and will specify items, quantities and location to be delivered.

From the time a Work Order is issued, Contractor has ten (10) working days to deliver materials. After this period, liquidated damages as explained in Item 8 of this Contract.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

Item 4 – Scope of Work

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 provided both the Contractor and TxDOT agree.

Item 6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website: <https://www.txdot.gov/business/resources/producer-list.html>.

Project Number: RMC 6375-87-001

County: Brazos, etc.

Control: 6375-87-001

Highway: SH 6, etc.

Item 8 - Prosecution and Progress

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged for failure to complete each Work Order for the number of days specified in the Work Order. The amount assessed per day for liquidated damages shall be 5% of the estimated cost of the Work Order, not to be less than \$250 per day and not to exceed \$1000 per day.

Item 9 – Measurement and Payment

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.



Item 8016 – Aggregate for Surface Treatments

Delivery cost is subsidiary to Item 8016 materials found in this Contract.

Minimum order per office will be twenty-five (25) tons.

Show quantity of delivered product in tons and cubic yards on haul tickets with applicable conversion rate.

MAP OF BRYAN AREA OFFICE SECTION BOUNDARIES



SITE 3 - ROBERTSON CO.

SITE 1 - BRAZOS CO.

SITE 2 GRIMES CO.

DISTRICT	COUNTY	PROJECT	SHEET NO
BRY - 17	BRAZOS, ETC	MMC - 6375-87-001	4