

FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6378-38-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	POLK	
CONTROL	SECTION	JOB	HIGHWAY NO.
6378	38	001	US 59, ETC.

INDEX OF SHEETS

<u>SHEET NO.</u>	<u>DESCRIPTION GENERAL</u>
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION**

**PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:**

**MATERIAL ONLY: HYDRAULIC CEMENT (BULK/BAGS)  
MMC 6378-38-001  
US 59, ETC.**

POLK COUNTY MAINTENANCE SECTION  
(YARD AND SITE DELIVERY)

SEE SHEET #2 FOR LOCATION MAP



RECOMMENDED FOR LETTING:


DocuSigned by:  
  
 \_\_\_\_\_  
 513520210001  
 DISTRICT MAINTENANCE ENGINEER 3/8/2021  
 \_\_\_\_\_  
 DATE

APPROVED FOR LETTING:


DocuSigned by:  
  
 \_\_\_\_\_  
 24050200050001  
 DIRECTOR OF OPERATIONS 3/8/2021  
 \_\_\_\_\_  
 DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

**Site 1**  
**Polk County Maintenance Yard**  
**3161 US Highway 59 North**  
**Livingston, TX 77351**



**Site 2**  
**FM 350S from FM 3126 to end of pavement**  
**(RM 412-414)**

SITE MAP			
©2021 			
CONT	SECT	JOB	HIGHWAY
6378	38	001	US 59, ETC.
DIST	COUNTY		SHEET NO.
LFK	POLK		2

**Project Number: MMC 6378-38-001****Control: 6378-38-001****County: Polk****Highway: US 59, ETC.****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Delivery of Hydraulic Cement Bags (materials only) to the Polk County Maintenance Yard and Hydraulic Cement Bulk (materials only) to state-maintained roadways within the Polk County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Tammy Gibson                    [Tamara.Gibson@txdot.gov](mailto:Tamara.Gibson@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Polk	James Henegan	3161 US Highway 59 North Livingston, TX 77351	(936) 327-8914

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

**Project Number: MMC 6378-38-001****Control: 6378-38-001****County: Polk****Highway: US 59, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

#### **ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

#### **ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours' notice. Notify the Polk County Maintenance Supervisor when encountering any unforeseen delays.

#### **ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

#### **ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)**

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of 24 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

Contact the Polk County Maintenance Supervisor at least 1 hour prior to delivery.

**Project Number: MMC 6378-38-001**

**Control: 6378-38-001**

**County: Polk**

**Highway: US 59, ETC.**

The Contractor's driver shall report to the Polk County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

The site locations are as follows:

- Site 1 = Polk County Maintenance Yard - (Bagged Cement)  
3161 US Highway 59 North  
Livingston, Texas 77351
  
- Site 2 = FM 350S from FM 3126 to end of pavement (RM 412-414)  
50 tons of Hydraulic Bulk Cement needed (2 transports)  
Minimum – 48 tons used per day

For Hauling Operations

- Make all yard deliveries between the hours of 7:00 am and 3:30 pm CST and roadway delivery times will be scheduled by the Polk County Maintenance Supervisor.
  
- Roadway delivery times will be scheduled by the Polk County Maintenance Supervisor.

# QUANTITY SHEET

COUNTY Polk



CONTROLLING PROJECT ID 6378-38-001

DISTRICT Lufkin  
HIGHWAY US0059

CONTROL SECTION JOB		6378-38-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00140422				
COUNTY	Polk				
HIGHWAY	US0059				
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6002	HYDRAULIC CEMENT(TY I)(DEL)(SITE 2)	TON	50.000	50.000
	8012-6018	HYDRAULIC CEMENT(TY I)(47LB)	BAG	50.000	50.000



Report Generated By: txdotconnect\_internal\_ext


Report Created On: Feb 11, 2021 3:17:17 PM

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Polk	6378-38-001	4

**SUMMARY OF MATERIALS ITEMS**

		ITEM NO.	8012	
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT (TY I)(47 LB)		HYDRAULIC CEMENT (TY 1)(DEL)
		BAG		TON
POLK	3161 US HIGHWAY 59 NORTH LIVINGSTON, TX 77351 (SITE 1)	50		
POLK	FM 350S FROM FM 3126 TO END OF PAVEMENT (RM 412 - 414) (SITE 2)			50
<b>PROJECT TOTALS</b>		<b>50</b>		<b>50</b>

**QUANTITY SUMMARIES**

©2021			
			
CONT	SECT	JOB	HIGHWAY
6378	38	001	US 59, ETC.
DIST	COUNTY		SHEET NO.
LFK	POLK		5