

# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION

### MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6380-09-001  
 CSJ: 6380-09-001  
 HIGHWAY: US 67  
 LIMITS OF WORK: VARIOUS LOCATIONS IN SAN ANGELO DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIMESTONE ROCK ASPHALT

SUBMITTED FOR  
 LETTING: 3/17/2021  
 Date

*Roy D. Wright, P.E.*


APPROVED FOR  
 LETTING: 3/19/2021  
 Date

DocuSigned by:  
*[Signature]*, P.E.  
 DIRECTOR OF OPERATIONS

#### INDEX OF SHEETS

|       |                           |
|-------|---------------------------|
| 1     | TITLE SHEET               |
| 2A-2C | GENERAL NOTES             |
| 3     | ESTIMATE & QUANTITY SHEET |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

|                     |                 |  |           |
|---------------------|-----------------|--|-----------|
| © 2019              |                 |  Texas Department of Transportation |           |
| FED.RD.<br>DIV. NO. | PROJECT NO.     | SHEET NO.  |           |
|                     | MMC 6380-09-001 | 1  |           |
| STATE               | DISTRICT        | COUNTY   |           |
| TEXAS               | SAN ANGELO      | RUNNELS  |           |
| CONTROL             | SECTION         | JOB  | HWY NO.   |
| 6380                | 9               | 1  | US 67     |
| FILENAME            |                 |  | DATE      |
| MMC 6380-09-001     |                 |  | 3/16/2021 |

Project Number: MMC 6380-09-001

SHEET: 2

County: RUNNELS

CONTROL: 6380-09-001

Highway: US 67

### GENERAL NOTES

Contractor questions on this project are to be addressed to the following individuals:

Will McLane, P.E.

[William.McLane@txdot.gov](mailto:William.McLane@txdot.gov) (325) 947-9322

Roy Wright, P.E.

[Roy.Wright@txdot.gov](mailto:Roy.Wright@txdot.gov) (325) 947-9236

Contractor questions will be accepted through email, phone, and in person by the above individuals.

All contractor questions will be reviewed by the engineer. Once a response is developed, it will be posted to the TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses>

All questions submitted that generate a response will be posted through this website. The site is organized by the District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**Project Description:** This is a contract for the purchase and delivery of Limestone Rock Asphalt, (Material Only), to TxDOT maintenance yards or locations located within the San Angelo District. Request for material will be made through independent work orders.

### ITEM 4: SCOPE OF WORK

This contract may be extended per special provision 004-004. This contract is a "By County" contract. The bid price given should be valid for any location within the county specified.

### ITEM 8: PROSECUTION AND PROGRESS

Materials requested shall be issued by work order. Each work order shall specify items, quantity, and location for materials to be delivered within the specified county.

Contract time charges shall begin on the date specified for delivery in each individual Work Order letter.

Once an order for material has been placed, the contractor will have twenty-one (21), calendar days, from the delivery date specified, to provide the material. If delivery has not been completed within the specified time frame, liquidated damages in accordance with special provision 000-658 will be assessed.

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

### ITEM 8009: LINSTONE ROCK ASPHALT (Materials Only)

Project Number: MMC 6380-09-001

SHEET: 2

County: RUNNELS

CONTROL: 6380-09-001

Highway: US 67

This is a contract for supplying Limestone Rock Asphalt material on an as needed basis. Refer to the table below for site locations and contacts.

| <b>LRA (TY II)(GR DS)</b> |        |         |                    |                |                |
|---------------------------|--------|---------|--------------------|----------------|----------------|
| Item #                    | Site # | County  | Supervisor         | Address        | Phone          |
| 8009-6013                 | Site 1 | Runnels | Fred Schmidt       | Runnels County | (325) 365-2218 |
| 8009-6014                 | Site 2 | Coke    | Keith "Jake" Smith | Coke County    | (325) 453-2890 |

| <b>LRA (TY II)(GR CS)</b> |        |           |                    |                  |                |
|---------------------------|--------|-----------|--------------------|------------------|----------------|
| Item #                    | Site # | County    | Supervisor         | Address          | Phone          |
| 8009-6037                 | Site 1 | Reagan    | Richard De La Rosa | Reagan County    | (325) 884-2339 |
| 8009-6038                 | Site 2 | Irion     | Richard De La Rosa | Irion County     | (325) 884-2339 |
| 8009-6039                 | Site 3 | Tom Green | Christopher Wagner | Tom Green County | (325) 653-1780 |
| 8009-6040                 | Site 4 | Sterling  | Paul Morales       | Sterling County  | (325) 378-2021 |
| 8009-6041                 | Site 5 | Glasscock | Paul Morales       | Glasscock County | (325) 378-2021 |
| 8009-6042                 | Site 6 | Coke      | Keith "Jake" Smith | Coke County      | (325) 453-2890 |

| <b>LRA (TY I)(GR-AA)</b> |        |           |                    |                  |                |
|--------------------------|--------|-----------|--------------------|------------------|----------------|
| Item #                   | Site # | County    | Supervisor         | Address          | Phone          |
| 8009-6001                | Site 1 | Runnels   | Fred Schmidt       | Runnels County   | (325) 365-2218 |
| 8009-6002                | Site 2 | Sterling  | Paul Morales       | Sterling County  | (325) 378-2021 |
| 8009-6003                | Site 3 | Glasscock | Paul Morales       | Glasscock County | (325) 378-2021 |
| 8009-6004                | Site 4 | Coke      | Keith "Jake" Smith | Coke County      | (325) 453-2890 |

| <b>LRA (TY I)(GR-A)</b> |        |           |                    |                  |                |
|-------------------------|--------|-----------|--------------------|------------------|----------------|
| Item #                  | Site # | County    | Supervisor         | Address          | Phone          |
| 8009-6045               | Site 1 | Reagan    | Richard De La Rosa | Reagan County    | (325) 884-2339 |
| 8009-6046               | Site 2 | Irion     | Richard De La Rosa | Irion County     | (325) 884-2339 |
| 8009-6047               | Site 3 | Tom Green | Christopher Wagner | Tom Green County | (325) 653-1780 |

Project Number: MMC 6380-09-001

SHEET: 2

County: RUNNELS

CONTROL: 6380-09-001

Highway: US 67

A 24-hour notice is required prior to delivery of the material.

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the TxDOT Maintenance Office to the vendor's point of contact to verify the date and time of the order.

The contractor is responsible for furnishing and delivering the Limestone Rock Asphalt to the County Maintenance yards or locations indicated in the above table. The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM. The maintenance section will stockpile the material.

