

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION	PROJECT NO. MMC 6380-02-001	SHEET NO. 1	
STATE	DISTRICT	COUNTY	
TEXAS	LFK	SAN JACINTO	
CONTROL	SECTION	JOB	HIGHWAY NO.
6380	02	001	SH 150, ETC.

**PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:**

**MATERIAL ONLY: HYDRAULIC CEMENT
MMC 6380-02-001
SH 150, ETC.**

SAN JACINTO COUNTY MAINTENANCE SECTION
(DELIVERY TO YARD AND SITES)

SEE SHEET #2 FOR LOCATION MAP

©2021



RECOMMENDED FOR LETTING:

DocuSigned by:
Jeremy King, P.E.

DISTRICT MAINTENANCE ENGINEER

3/18/2021

DATE

APPROVED FOR LETTING:


DocuSigned by:
Tom Boyer, P.E.


DIRECTOR OF OPERATIONS

3/18/2021

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



SITE MAP			
©2021 			
CONT	SECT	JOB	HIGHWAY
6380	02	001	SH 150, ETC.
DIST	COUNTY		SHEET NO.
LFK	SAN JACINTO		2

Project Number: MMC 6380-02-001**Control: 6380-02-001****County: San Jacinto****Highway: SH 150, ETC.****GENERAL NOTES:**

PROJECT DESCRIPTION: Delivery of Hydraulic Cement Bags to the San Jacinto County Maintenance Yard and Bulk Hydraulic Cement to state-maintained roadways within the San Jacinto County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
San Jacinto	Chester Dixon	10351 SH 150 West Shepherd, TX 75972	(936) 628-3328

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Project Number: MMC 6380-02-001

Control: 6380-02-001

County: San Jacinto

Highway: SH 150, ETC.

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours' notice. Notify the San Jacinto County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of 24 hours' notice and the contractor shall be able to provide agreed upon amounts as needed.

Contact the San Jacinto County Maintenance Supervisor at least 1 hour prior to delivery.

Project Number: MMC 6380-02-001

Control: 6380-02-001

County: San Jacinto

Highway: SH 150, ETC.

The Contractor's driver shall report to the San Jacinto County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

The site locations are as follows:

- Site 1 = San Jacinto County Maintenance Yard - (Bagged Cement)
10351 SH 150 West
Shepherd, Texas 77371
- Site 2 = FM 980 S. (RM 698 to 700)
100 tons of Bulk Hydraulic Cement needed
Minimum - 25 tons used per day
- Site 3 = FM 3081 (RM 402 to 404)
300 tons of Bulk Hydraulic Cement needed
Minimum - 25 tons used per day
- Site 4 = FM 3342 (RM 414 .049 to 414 +1.549)
250 tons of Bulk Hydraulic Cement needed
Minimum - 25 tons used per day

For Hauling Operations

- Make all yard deliveries between the hours of 8:00 am and 4:30 pm CST and roadway delivery times will be scheduled by the San Jacinto County Maintenance Supervisor.



QUANTITY SHEET

CONTROLLING PROJECT ID 6380-02-001

DISTRICT Lufkin
HIGHWAY SH0150

COUNTY San Jacinto

CONTROL SECTION JOB		6380-02-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00141218	San Jacinto			
COUNTY	San Jacinto	SH0150			
HIGHWAY	SH0150	FINAL			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6002	HYDRAULIC CEMENT(TY 1)(DEL)(SITE 2)	TON	100.000	100.000
	8012-6003	HYDRAULIC CEMENT(TY 1)(DEL)(SITE 3)	TON	300.000	300.000
	8012-6004	HYDRAULIC CEMENT(TY 1)(DEL)(SITE 4)	TON	250.000	250.000
	8012-6018	HYDRAULIC CEMENT(TY 1)(47LB)	BAG	3,000.000	3,000.000




Report Generated By: txdotconnect_internal_ext

Report Created On: Mar 17, 2021 9:58:31 AM

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	San Jacinto	6380-02-001	4

SUMMARY OF MATERIALS ITEMS

		ITEM NO.	8012	
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT BULK/BAG		
		TON	BAG	
SAN JACINTO	10351 SH 150 WEST (SITE 1) SHEPHERD, TX 77371		3,000	
SAN JACINTO	FM 980 S. (SITE 2) (RM 698 - 700)	100		
SAN JACINTO	FM 3081 (SITE 3) (RM 402 - 404)	300		
SAN JACINTO	FM 3342 (SITE 4) (RM 414+0.049 - 414+1.549)	250		
PROJECT TOTALS		650	3,000	

QUANTITY SUMMARIES			
©2021  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6380	02	001	SH 150, ETC.
DIST	COUNTY		SHEET NO.
LFK	SAN JACINTO		5