

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION	PROJECT NO. MMC 6379-55-001	SHEET NO. 1	
STATE TEXAS	DISTRICT LFK	COUNTY SHELBY	
CONTROL 6379	SECTION 55	JOB 001	HIGHWAY NO. SH 7, ETC.

**PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:**

**MATERIAL ONLY: HYDRAULIC CEMENT (BAG/BULK)
MMC 6379-55-001
SH 7, ETC.**

SHELBY COUNTY MAINTENANCE SECTION
(SITE & YARD DELIVERIES)

SEE SHEET #2 FOR LOCATION MAP




RECOMMENDED FOR LETTING:

DocuSigned by:
Jeremy King, P.E. 3/11/2021
DISTRICT MAINTENANCE ENGINEER DATE

APPROVED FOR LETTING:

DocuSigned by:
[Signature] 3/11/2021
DIRECTOR OF OPERATIONS DATE


SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



SITE 2
 FM 1656
 RM 322-0.666 -
 322+1.003

SITE 3
 FM 2913
 RM 334-336

SITE 1
 SHELBY COUNTY MAINTENANCE YARD
 638 STATE HIGHWAY 7 EAST
 CENTER, TX 75935

SITE MAP			
©2021 			
CONT	SECT	JOB	HIGHWAY
6379	55	001	SH 7, ETC.
DIST	COUNTY		SHEET NO.
LFK	SHELBY		2

Project Number: MMC 6379-55-001**Control: 6379-55-001****County: Shelby****Highway: SH 7, ETC.****GENERAL NOTES:**

PROJECT DESCRIPTION: Delivery of Hydraulic Cement Bags (material only) to the Shelby County Maintenance Yard and Hydraulic Cement Bulk (material only) to state-maintained roadways within the Shelby County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Shelby	Clint Norton	638 State Hwy 7 East Center, TX 75935	(936) 598-4113

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Project Number: MMC 6379-55-001**Control: 6379-55-001****County: Shelby****Highway: SH 7, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with a 24 hours' notice. Notify the Shelby County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of a 24 hours' notice and the contractor shall be able to provide agreed upon amounts as needed.

Contact the Shelby County Maintenance Supervisor at least 1 hour prior to delivery.

Project Number: MMC 6379-55-001

Control: 6379-55-001

County: Shelby

Highway: SH 7, ETC.

The Contractor's driver shall report to the Shelby County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

The site locations are as follows:

- Site 1 = Shelby County Maintenance Yard - (Bagged Concrete)
638 State Hwy 7 East
Center, Texas 75935
- Site 2 = FM 1656 (RM 322-0.666 – 322+1.003)
450 tons of Hydraulic Bulk Cement needed (5 transports)
Minimum - 50 tons used per day (2 transports)
- Site 3 = FM 2913 (RM 334-336)
475 tons of Hydraulic Bulk Cement needed (10 transports)
Minimum - 50 tons used per day (2 transports)

For Hauling Operations

- Make all deliveries to the maintenance yard between the hours of 8:00 a.m. and 4:00 p.m. CST unless prior arrangements have been made with the Shelby County Maintenance Supervisor.
- Roadway delivery times will be scheduled by the Shelby County Maintenance Supervisor.



QUANTITY SHEET

COUNTY Shelby

CONTROLLING PROJECT ID 6379-55-001

DISTRICT Lufkin
HIGHWAY SH0007

CONTROL SECTION JOB		6379-55-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00141076	Shelby			
COUNTY	SHelby	SH0007			
HIGHWAY	SH0007	EST.	FINAL		
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6002	HYDRAULIC CEMENT(TY I)(DEL)(SITE 2)	TON	250.000	250.000
	8012-6003	HYDRAULIC CEMENT(TY I)(DEL)(SITE 3)	TON	475.000	475.000
	8012-6018	HYDRAULIC CEMENT(TY I)(47LB)	BAG	7,168.000	7,168.000




Report Generated By: txdotconnect_internal_ext

Report Created On: Mar 11, 2021 12:54:38 PM

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Shelby	6379-55-001	4

SUMMARY OF MATERIALS ITEMS

		ITEM NO.	8012	
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT BULK /BAG		
		TON	BAG	
SHELBY	638 STATE HWY 7 EAST (SITE 1) CENTER, TEXAS 75935		7,168	
SHELBY	FM 1656 (SITE 2) (RM 322-0.666 - 322+1.003)	250		
SHELBY	FM 2913 (SITE 3) (RM 334-336)	475		
PROJECT TOTALS		725	7,168	

QUANTITY SUMMARIES			
©2020  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6379	55	001	SH 7, ETC.
DIST	COUNTY		SHEET NO.
LFK	SHELBY		5