

PROJECT NO.			
MMC 637744001			
CONT	SECT	JOB	HIGHWAY
6377	44	001	US 287, ETC
DIST	COUNTY		SHEET NO.
BMT	TYLER		1

**STATE OF TEXAS**  
**DEPARTMENT OF TRANSPORTATION**

═══════ ∩ ∪ ═══════  
**PLANS OF PROPOSED**  
**STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

MATERIAL ONLY: HOT-MIX COLD-LAID ASPHALT  
MMC 6377-44-001

US 287, ETC.

WOODVILLE MAINTENANCE  
(DELIVERIES)

SEE SHEET # 2 FOR LOCATION MAP

INDEX OF SHEETS

<u>SHEET NO.</u>	<u>DESCRIPTION</u>
1	TITLE SHEET
2	SITE MAP
3A-D	GENERAL NOTES
4	ESTIMATE AND QUANTITY SHEET
5	QUANTITY SUMMARIES



RECOMMENDED FOR LETTING: 3/9/2021

*Keith Alan, P.E.*

DISTRICT MAINTENANCE ENGINEER

APPROVED FOR LETTING: 3/10/2021

DocuSigned by:  
*Heather M. Jones, P.E.*

DIRECTOR OF OPERATIONS


SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

STOCKPILE AT JASPER/TYLER CO LINE  
 SITE 3  
 31.021144 N  
 -94.398283 W

STOCKPILE AT FM 2992  
 SITE 4  
 30.775392 N  
 -94.267277 W

WOODVILLE MAINTENANCE YARD  
 SITE 1  
 807 PINE STREET  
 WOODVILLE, TX 75979

STOCKPILE AT WARREN OVERPASS  
 SITE 2  
 30.610925 N  
 -94.404289 W



SITE LOCATIONS  
 WOODVILLE MAINTENANCE

		STATE	PROJECT NO.		HIGHWAY
		TX	MMC 637744001		US 287, ETC
DISTRICT	COUNTY	CONTROL	SECT	JOB	SHEET
BEAUMONT	TYLER	6377	44	001	2

SCALE: NTS

**Project Number: MMC 637744001****Control: 6377-44-001****County: Tyler****Highway: US 287, etc.****GENERAL NOTES:****PROJECT DESCRIPTION:** Deliver Hot-Mix Cold-Laid Asphalt Concrete Pavement (Material Only) to Woodville Maintenance Yard and Stockpile locations.

Contractor questions on this project are to be emailed to the following individuals:

Keith Horn, P.E. – Beaumont District Maintenance Engineer

[Keith.Horn@txdot.gov](mailto:Keith.Horn@txdot.gov)

Taylor Kane – Engineering Assistant

[Taylor.Kane@txdot.gov](mailto:Taylor.Kane@txdot.gov)

Contractor questions will only be accepted through email, phone and in person by the above individuals.

All Contractor questions will be reviewed by the Area Engineer or Assistant Area Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this Contract will be scheduled and directed by the Maintenance Section Supervisors listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the Maintenance Section Supervisors listed below.

<u>SECTION</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Woodville	Jay Castleberry	807 Pine Street Woodville, TX 75979	(409) 283-2451

**CONTRACT PROSECUTION:** Each Contract awarded by the Department stands on its own and, as such, is separate from other Contracts. A Contractor awarded multiple Contracts must be capable and sufficiently staffed to concurrently process any or all Contracts at the same time.

**Project Number: MMC 637744001**

**Control: 6377-44-001**

**County: Tyler**

**Highway: US 287, etc.**

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent Items regarding the work will also be discussed.

## **ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

Order plans from any of the plans reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid Items on this Contract are listed to establish a unit price for each Item. Certain Items listed in the proposal may not be used if it is determined that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

## **ITEM 3: AWARD AND EXECUTION OF CONTRACT**

Material requests will be issued by Work Order. Each Work Order will specify Items and quantities to be delivered as well as days to complete the Work Order.

## **ITEM 4: SCOPE OF WORK**

The Contract may be extended twice if, in the judgment of the Engineer, the Contractor has satisfactorily fulfilled the terms and conditions of the Contract. The extension must be agreed upon in writing by both parties to the Contract and may be extended for an additional period of time not to exceed the original Contract time period. The extended Contract may be for additional quantities up to the original bid quantities plus and quantities added by an approved change order. The extensions will meet the terms and conditions of the original Contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based on the time needed to re-let and award a new Contract if no extension is agreed upon.

**Project Number: MMC 637744001**

**Control: 6377-44-001**

**County: Tyler**

**Highway: US 287, etc.**

**ITEM 8: PROSECUTION AND PROGRESS**

Contract Time- The number of calendar days for this project will be 120 days or until Contract funds are expended

Time charges will be in accordance with Section 8.3.1.5 “Calendar Day”

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours’ notice. Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

**ITEM 9: MEASUREMENT AND PAYMENT**

In accordance with Article 9.2 “Plans Quantity Measurement”, plans quantity measurement requirements are not applicable for this Contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials Contract.

**ITEM 8013: HOT-MIX COLD LAID ASPHALT CONCRETE PAVEMENT  
(MATERIALS ONLY)**

Deliver Hot-Mix Cold-Laid Asphalt Concrete Pavement (Materials Only) to the Woodville Maintenance Yard and Stockpile locations unless otherwise directed by the Woodville Maintenance Section Supervisor, Maintenance Section Assistant Supervisor, Assistant Area Engineer, or Area Engineer.

Notify the Engineer of all material sources and before changing any material source or formulation. The Engineer will verify that the specification requirements are met when the Contractor makes a source or information change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may sample and test project materials at any time during the project to verify specification compliance in accordance with Item 6, “Control of Material.”

**Project Number: MMC 637744001**

**Control: 6377-44-001**

**County: Tyler**

**Highway: US 287, etc.**

Delivery cost for each bulk delivery will be calculated and included in the per ton cost.

The minimum order quantity will be 200 tons.

This Contract is for small quantities only. A work order will be issued to the Contractor with a minimum of 24 hours' notice and the Contractor will be able to provide the agreed upon amounts as needed.

The Contractor's driver will report to the Maintenance Section Supervisor, or the Maintenance Section Supervisor's representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

Contact Jay Castleberry for all site deliveries at (409) 283-2451

There are 4 site locations for the Contract:

- Site 1: Woodville Maintenance Yard  
807 Pine Street  
Woodville, Texas 75979  
800 tons needed
  
- Site 2: Stockpile at Warren Overpass  
Approximately 1000 ft South of FM 1943  
30.610925 N  
94.404289 W  
800 tons needed
  
- Site 3: Stockpile at Jasper/Tyler County Line on US 69  
Approximately 2000 ft North of FM 1014  
31.021144 N  
94.398283 W  
500 tons needed
  
- Site 4: Stockpile at FM 2992  
Approximately 2400 ft South of FM 1746  
30.775392 N  
94.267277 W  
300 tons needed



## QUANTITY SUMMARY

ITEM		DESCRIPTION	QUANTITY	UNIT
8013	6003	HMCL ACP TYPE B (DELIVERY)(SITE 1)	800	TON
8013	6004	HMCL ACP TYPE B (DELIVERY)(SITE 2)	800	TON
8013	6005	HMCL ACP TYPE B (DELIVERY)(SITE 3)	500	TON
8013	6006	HMCL ACP TYPE B (DELIVERY)(SITE 4)	300	TON
<b>PROJECT TOTALS:</b>			<b>2,400</b>	<b>TON</b>