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Project Number:  MMC 6381-88-001  

 

County: JACKSON  

 

 

 

 

 

GENERAL NOTES: 

 

This is a contract for supplying material on an as needed basis.  

 

Bid price should include furnishing material and delivery within the county or to designated location(s) 

specified.  

 

Contractor questions on this project are to be addressed to the following individual(s): 

  

Mark Netardus Mark.Netardus@txdot.gov   

Mike Walsh  Mike.Walsh@txdot.gov 

  

Contractor questions will be accepted through email, phone, and in person by the above individuals. 

 

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be 

posted to TxDOT’s Public FTP at the following Address: 

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 

 

All questions submitted that generate a response will be posted through this site. The site is organized 

by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name. 

 

The Maintenance Supervisor for Jackson County is Jeff Gerdes @ 361-782-5917. 

 

The Maintenance Supervisor will make arrangements with the Contractor to have the material 

delivered. 

 

The contractor is responsible for furnishing and delivering the hot-mix cold-laid asphalt concrete 

pavement to the Jackson Maintenance Yard. The delivery hours will be Monday through Thursday 

7:00 AM to 5:00 PM. The Maintenance Section will stockpile the material. 

  

Furnish a certified copy of the legal gross weight of each vehicle hauling materials by weight and 

certified measurements for all trucks hauling material by volume. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Project Number:  MMC 6381-88-001  

 

County: JACKSON  

 

 

 

 

 

ITEM 4:  SCOPE OF WORK 

 

If agreed upon in writing by both parties to the contract, the contract may be extended for an additional 

period of time not to exceed the original contract time period.  The extended contract may be for 

additional quantities up to the original bid quantities plus any quantities added by an approved change 

order. The extensions shall meet the terms and conditions of the original contract plus any approved 

terms and conditions made by previously approved change orders. 

 

 

ITEM 8013:  HOT-MIX COLD-LAID ASPHALT CONCRETE PAVEMENT 

(MATERIALS ONLY) 

 

Deliver Hot Mix Cold Laid to the roadway in belly dumps unless otherwise directed by the 

Maintenance Supervisor.  

 

There will usually be two rounds of material delivered each day. Schedule the trucking so that all the 

trucks ordered for each round of trucks arrive at the site around the same time. No truck will be 

dumped and allowed to leave the construction site until all the trucks ordered for that round have 

arrived on the site. 
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QUANTITY SHEET
CONTROLLING PROJECT ID 6381-88-001 DISTRICT Yoakum COUNTY Jackson

HIGHWAY US0059

CONTROL SECTION JOB

PROJECT ID

COUNTY

HIGHWAY

  ALT      BID CODE     DESCRIPTION                                                 UNIT

6381-88-001

TOTAL EST. TOTAL
FINAL

A00177011

Jackson

US0059

EST. FINAL

8013-6002 HMCL ACP TYPE D SAC-B AC-0.6 (DELIVERY) TON 4,400.000 4,400.000

DISTRICT COUNTY
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