

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6383-39-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	SABINE	
CONTROL	SECTION	JOB	HIGHWAY NO.
6383	39	001	FM 83

PLANS OF PROPOSED

STATE HIGHWAY IMPROVEMENT

TYPE OF WORK:

MATERIAL ONLY: HYDRAULIC CEMENT (BAGS)

MMC 6383-39-001

FM 83

SABINE COUNTY MAINTENANCE SECTION
(YARD DELIVERY)

SEE SHEET #2 FOR LOCATION MAP



RECOMMENDED FOR LETTING:

DocuSigned by:

 DISTRICT MAINTENANCE ENGINEER
 5135292FE4184A4...
 5/7/2021

 DATE

APPROVED FOR LETTING:

DocuSigned by:

 DIRECTOR OF OPERATIONS
 5/7/2021

 DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

Project Number: MMC 6383-39-001**Control: 6383-39-001****County: Sabine****Highway: FM 83****GENERAL NOTES:****PROJECT DESCRIPTION:** Delivery of Hydraulic Cement Bags (materials only) to the Sabine County Maintenance Yard.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Sabine	Kenneth Courville	300 FM 83. Hemphill, TX 75949	(409) 787-1751

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Project Number: MMC 6383-39-001**Control: 6383-39-001****County: Sabine****Highway: FM 83**

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours' notice. Notify the Sabine County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)

Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of 24 hours' notice and the contractor shall be able to provide agreed upon amounts as needed.

Contact the Sabine County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Sabine County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

Project Number: MMC 6383-39-001

Control: 6383-39-001

County: Sabine

Highway: FM 83

The site locations are as follows:

- Site 1 = Sabine County Maintenance Yard - (Bagged Concrete)
300 FM 83
Hemphill, Texas 75949

For Hauling Operations

- Make all deliveries between the hours of 8:00 am and 3:00 pm CST unless prior arrangements have been made with the Sabine County Maintenance Supervisor



CONTROLLING PROJECT ID 6383-39-001

DISTRICT Lufkin
HIGHWAY FM0083

COUNTY Sabine

QUANTITY SHEET

CONTROL SECTION JOB		6383-39-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00178206				
COUNTY	Sabine				
HIGHWAY	FM0083				
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6018	HYDRAULIC CEMENT(TY I)(47LB)	BAG	8,000.000	8,000.000




Report Generated By: txdotconnect_internal_ext

Report Created On: May 6, 2021 1:43:14 PM

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Sabine	6383-39-001	4

SUMMARY OF MATERIALS ITEMS		
		ITEM NO.
		8012
		HYDRAULIC CEMENT(TY I)(47LB)
COUNTY	HIGHWAY NO.	BAG
SABINE	300 FM 83 HEMPHILL, TX 75949	8,000
PROJECT TOTALS		8,000

QUANTITY SUMMARIES			
©2021			
			
CONT	SECT	JOB	HIGHWAY
6383	39	001	FM 83
DIST	COUNTY		SHEET NO.
LFK	SABINE		5