

CONT	SECT	JOB	HIGHWAY
6377	95	001	IH 35, ETC.
DIST	COUNTY		SHEET NO.
AUS	TRAVIS, ETC.		1

# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION

### PLANS OF PROPOSED MATERIALS MAINTENANCE CONTRACT MATERIALS ONLY

PROJECT NUMBER  
MMC 637795001

**TRAVIS, ETC**  
**IH 35, ETC**


LIMITS: VARIOUS COUNTIES INCLUDING  
BASTROP, BLANCO, BURNET, CLADWELL, GILLESPIE, HAYS, LEE, LLANO, MASON, TRAVIS AND WILLIAMSON  
FOR THE DELIVERY OF DENSE GRADED MIX  
CONSISTING OF DENSE-GRADED HOT MIX ASPHALT (SMALL QUANTITY)

#### FINAL PLANS

DATE OF LETTING: \_\_\_\_\_  
 DATE WORK BEGAN: \_\_\_\_\_  
 DATE WORK COMPLETED AND ACCEPTED: \_\_\_\_\_  
 FINAL CONTRACT COST: \$ \_\_\_\_\_  
 CONTRACTOR: \_\_\_\_\_  
 LIST OF APPROVED CHANGE ORDERS:

I CERTIFY THAT THIS PROJECT  
 WAS CONSTRUCTED IN SUBSTANTIAL  
 COMPLIANCE WITH THE FINAL AS-BUILT  
 PLANS AND SPECIFICATIONS.


\_\_\_\_\_  
 AREA ENGINEER P. E. DATE



**LEGEND**  
 (35) INTERSTATE HIGHWAY  
 (81) U. S. HIGHWAY  
 (21) STATE HIGHWAY  
 (2104) RANCH OR FARM HIGHWAYS  
 (PT) PARK ROADS  
 - - - - - TOLL ROADS

LOCATION MAP NOT TO SCALE

EXCEPTIONS: NONE  
 EQUATIONS: NONE  
 RAILROAD CROSSINGS: NONE



SUBMITTED FOR LETTING: 4/2/2021

DocuSigned by:  
*Mrenda D Green, P.E.*  
 C2754FBFB7A143C  
 DISTRICT MAINTENANCE ENGINEER

SUBMITTED FOR LETTING: 4/1/2021

DocuSigned by:  
*Jacob Wells*  
 03D704AB5F08458  
 DISTRICT MAINTENANCE ADMINISTRATOR

APPROVED FOR LETTING: 4/5/2021

DocuSigned by:  
*Omar X. De Leon, P.E.*  
 D18DBE2B94AF4FA  
 DIRECTOR OF OPERATIONS

FILE: \$FILE\$ DATE: \$DATE\$ \$TIMES

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION ON NOVEMBER 1, 2014 AND SPECIFICATION ITEMS LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT.

**GENERAL**

- 1 TITLE SHEET
- 2 INDEX OF SHEETS
- 3-3A GENERAL NOTES
- 4 ESTIMATE & QUANTITY

DATE: \$DATES \$TIME\$  
 FILE: \$FILES

*Austin District  
 Maintenance Office*



**INDEX OF SHEETS**

<b>©YEARS</b>	CONT	SECT	JOB	HIGHWAY
DS: CK: 6377 95	001	IH 35, ETC.		
DW: CK:	DIST	COUNTY	SHEET NO.	
AUS	TRAVIS, ETC.	2		

GENERAL NOTES:

GENERAL

Contractor questions on this project are to be addressed to the following individual(s):

District Maintenance [Oswaldo.Lopez@txdot.gov](mailto:Oswaldo.Lopez@txdot.gov)

Contractor questions will be accepted through email, phone, and in person by the above individuals.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Written notice will be given to begin work on this project.

Work must begin within seven (7) calendar days after such notification. Time charges will begin when work begins regardless if it falls within seven (7) calendar days of the notification to begin work.

The contractor will have "one hundred twenty" (120) calendar days to complete all work under this contract.

Work under this contract shall consist of "Asphalts Material and Delivery" at various locations in "Bastrop, Blanco, Burnet, Caldwell, Gillespie, Hays, Lee, Llano, Mason, Travis, and Williamson Counties".

References to manufacturer's trade name or catalog numbers are for the purpose of identification only. Similar materials from other manufacturers are permitted if they are of equal quality, comply with the specifications for this project, and are approved.

If work is performed at Contractor's option, when inclement weather is impending, and the work is damaged by subsequent precipitation, the Contractor is responsible for all costs associated with replacing the work, if required.

The roadbed will be free of organic material prior to placing any section of the pavement structure.

Equip all construction equipment used in roadway work with highly visible omnidirectional flashing warning lights.

Each contract is considered separate and individual from others. Requirements to complete work on any or all contracts may occur at the same time. If requests are issued at the same time, it is expected that the work will be completed in the time frame allowed.

Material orders and delivery are expected to be fulfilled no later than 14 calendar days after request for material is made. Delivery of materials will be coordinated by the responsible Maintenance Supervisor:

<u>Maintenance Office</u>	<u>Supervisor</u>	<u>Phone</u>	<u>Email</u>
Bastrop	Robert Wilson	512-359-6914	<a href="mailto:Robert.Wilson@txdot.gov">Robert.Wilson@txdot.gov</a>
Blanco	Scott D. Scott	830-868-7166	<a href="mailto:Scott.Scott@txdot.gov">Scott.Scott@txdot.gov</a>
Burnet	Mark Hoefelmeyer	512-756-2316	<a href="mailto:Mark.Hoefelmeyer@txdot.gov">Mark.Hoefelmeyer@txdot.gov</a>
Caldwell	Michael Self	512-398-2412	<a href="mailto:Michael.Lynn.Self@txdot.gov">Michael.Lynn.Self@txdot.gov</a>
Georgetown	John Taylor	512-930-4700	<a href="mailto:John.Taylor@txdot.gov">John.Taylor@txdot.gov</a>
Gillespie	Logan Ketron	830-997-4362	<a href="mailto:Logan.Ketron@txdot.gov">Logan.Ketron@txdot.gov</a>
Lee	Matthew Hurst	512-253-6070	<a href="mailto:Matthew.Hurst@txdot.gov">Matthew.Hurst@txdot.gov</a>
Llano	James Low	325-247-5146	<a href="mailto:James.Low@txdot.gov">James.Low@txdot.gov</a>
Mason	Cole Farmer	325-347-6447	<a href="mailto:Cole.Farmer@txdot.gov">Cole.Farmer@txdot.gov</a>
Travis East & Central	Greg Stephens	512-997-2267	<a href="mailto:Gregory.Stephens@txdot.gov">Gregory.Stephens@txdot.gov</a>
Travis North	Anthony Reitan	512-331-5361	<a href="mailto:anthony.reitan@txdot.gov">anthony.reitan@txdot.gov</a>
Travis South	Ronald Switzer	512-627-9874	<a href="mailto:Ronald.Switzer@txdot.gov">Ronald.Switzer@txdot.gov</a>
San Marcos	Jesse Serna	512-353-1061	<a href="mailto:Jesse.Serna@txdot.gov">Jesse.Serna@txdot.gov</a>
Williamson East	John Graf	512-309-6016	<a href="mailto:John.Graf@txdot.gov">John.Graf@txdot.gov</a>

ITEM 2 – INSTRUCTIONS TO BIDDERS

A work order will be issued to the contractor for specific items and quantities to be delivered as well as days to complete the work order.

ITEM 6 - CONTROL OF MATERIALS

The Contractor is responsible for furnishing all materials included in this contract. Materials provided by Contractor will be new unless otherwise shown on the plans or approved. The Contractor must receive approval from the Engineer prior to ordering materials for this contract.

The Contractor is required to have sufficient supply of material to complete repair work within the allotted time.

Give a minimum of 1 business day notice for materials, which require inspection at the Plant.

ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES

No significant traffic generator events identified.

ITEM 8 – PROSECUTION AND PROGRESS

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged each day for failure to meet each work order. This will include:

1. Failure to deliver at the starting date or continually progress on the work order.
2. Failure to deliver the required materials per day.
3. Failure to complete work order within 3 weeks (21 calendar days) from the issue





# ESTIMATE & QUANTITY SHEET

**CONTROLLING PROJECT ID** 6377-95-001

**DISTRICT** Austin

**COUNTY** Travis

**HIGHWAY** IH0035

<b>CONTROL SECTION JOB</b>				<b>6377-95-001</b>		TOTAL EST.	TOTAL FINAL
<b>PROJECT ID</b>				<b>A00140272</b>			
<b>COUNTY</b>				<b>Travis</b>			
<b>HIGHWAY</b>				<b>IH0035</b>			
<b>ALT</b>	<b>BID CODE</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	EST.	FINAL		
	8011-6065	D-GR HMA (SQ) TY D SAC B PG 76-22 (DEL)	TON	1,400.000		1,400.000	