

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3, 3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION		PROJECT NO.	SHEET NO.
		MMC 6385-55-001	1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	ANGELINA	
CONTROL	SECTION	JOB	HIGHWAY NO.
6385	55	001	BU 69J, ETC.

**PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

**MATERIAL ONLY: HYDRAULIC CEMENT (BAGS/BULK)**

**MMC 6385-55-001**

**BU 69J, ETC.**

ANGELINA COUNTY MAINTENANCE SECTION  
( DELIVERY TO YARD AND SITE)

SEE SHEET #2 FOR LOCATION MAP

©2021



RECOMMENDED FOR LETTING:

DocuSigned by:  
  
 \_\_\_\_\_  
 DISTRICT MAINTENANCE ENGINEER  
 5135292FE4184A4...  
 APPROVED FOR LETTING:

6/23/2021  
 \_\_\_\_\_  
 DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

DocuSigned by:  
  
 \_\_\_\_\_  
 DIRECTOR OF OPERATIONS

6/23/2021  
 \_\_\_\_\_  
 DATE



**Project Number: MMC 6385-55-001****Control: 6385-55-001****County: Angelina****Highway: BU 69J, ETC.****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Delivery of Hydraulic Cement Bags (material only) to the Angelina County Maintenance Yard and Hydraulic Cement Bulk (material only) to state-maintained roadways within the Angelina County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Tammy Gibson                    [Tamara.Gibson@txdot.gov](mailto:Tamara.Gibson@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

[http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/](http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/)

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Angelina	Josh Bobbitt	1410 Kurth Drive Lufkin, TX 75901	(936) 634-3414

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:  
[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

**Project Number: MMC 6385-55-001****Control: 6385-55-001****County: Angelina****Highway: BU 69J, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

#### **ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

#### **ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with a 24 hours' notice. Notify the Angelina County Maintenance Supervisor when encountering any unforeseen delays.

#### **ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

#### **ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)**

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor a minimum of 24 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

Contact the Angelina County Maintenance Supervisor at least 1 hour prior to delivery.

**Project Number: MMC 6385-55-001**

**Control: 6385-55-001**

**County: Angelina**

**Highway: BU 69J, ETC.**

The Contractor's driver shall report to the Angelina County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

The site locations are as follows:

- Site 1 - Angelina County Maintenance Yard - (10,000 Bags of Bagged Cement)  
1410 Kurth Drive  
Lufkin, Texas 75901
- Site 2 - Intersection of FM 1818 and FM 58  
100 tons of Hydraulic Bulk Cement needed  
Minimum - 50 tons used per day

For Hauling Operations

- Make all deliveries to the maintenance yard between the hours of 8:00 a.m. and 4:00 p.m. CST unless prior arrangements have been made with the Angelina County Maintenance Supervisor.
- Roadway delivery times will be scheduled by the Angelina County Maintenance Supervisor.



**CONTROLLING PROJECT ID** 6385-55-001

**DISTRICT** Lurkin  
**HIGHWAY** BU0069J

**COUNTY** Angelina

# QUANTITY SHEET

CONTROL SECTION JOB		6385-55-001					
PROJECT ID		A00180126					
COUNTY		Angelina					
HIGHWAY		BU0069J					
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL	TOTAL EST.	TOTAL FINAL
	8012-6002	HYDRAULIC CEMENT(TTY I)(DEL)(SITE 2)	TON	100.000		100.000	
	8012-6018	HYDRAULIC CEMENT(TTY I)(47LB)	BAG	10,000.000		10,000.000	




Report Generated By: txdotconnect\_internal\_ext

Report Created On: Jun 18, 2021 2:29:23 PM

DISTRICT	COUNTY	COSJ	SHEET
Lurkin	Angelina	6385-55-001	4

SUMMARY OF MATERIALS ITEMS			
		ITEM NO.	8012
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT BULK/BAGS(DELIVERED)	
		TON	BAGS
ANGELINA	SITE 1: 1410 KURTH DRIVE, LUFKIN, TX 75901		10,000
ANGELINA	SITE 2: INTERSECTION OF FM 1818 AND FM 58	100	
<b>PROJECT TOTALS</b>		<b>100</b>	<b>10,000</b>

QUANTITY SUMMARIES			
©2021			
			
CONT	SECT	JOB	HIGHWAY
6385	55	001	BU 69J, ETC.
DIST	COUNTY		SHEET NO.
LFK	ANGELINA		5