

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6384-59-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	SABINE	
CONTROL	SECTION	JOB	HIGHWAY NO.
6384	59	001	FM 83

**PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:
MATERIAL ONLY: HMA TYPES B, C & D**

MMC 6384-59-001

FM 83

SABINE COUNTY MAINTENANCE SECTION
(PICKUP FROM PLANT)

SEE SHEET #2 FOR LOCATION MAP

©2021



RECOMMENDED FOR LETTING:

DocuSigned by:


 DISTRICT MAINTENANCE ENGINEER
 5135292FE4184A4...

6/4/2021

 DATE

APPROVED FOR LETTING:

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.


DocuSigned by:



 DIRECTOR OF OPERATIONS

6/4/2021

 DATE

**SABINE COUNTY
 MAINTENANCE YARD
 300 FM 83
 HEMPHILL, TX 75949**



SITE MAP			
©2021 			
CONT	SECT	JOB	HIGHWAY
6384	59	001	FM 83
DIST	COUNTY		SHEET NO.
LFK	SABINE		2

Project Number: MMC 6384-59-001**Control: 6384-59-001****County: Sabine****Highway: FM 83****GENERAL NOTES:**

PROJECT DESCRIPTION: Provide Hot Mix Asphalt, Types B C & D (material only) at the plant for pickup to use on state-maintained roadways within the Sabine County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

[http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/](http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/)

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Sabine	Kenneth Courville	300 FM 83 Hemphill, TX 75949	(409) 787-1751

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:
http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Project Number: MMC 6384-59-001**Control: 6384-59-001****County: Sabine****Highway: FM 83**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for pick-up with a 24 hours' notice. Notify the Sabine County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8011: DENSE-GRADED HOT-MIX ASPHALT (SMALL QUANTITY) (MATERIALS ONLY)

No RAS will be allowed. Use aggregate that meets the SAC requirement of Class B. Use a Texas Gyrotory Compactor (TGC) or a Superpave Gyrotory Compactor (SGC) to design the mixture.

Add hydrated lime to all HMA mixtures at a minimum rate of 1.0% by weight of the total aggregate, except for those mixtures containing RAP. Mixtures that contain RAP and/or RAS shall be designed at a rate of minimum 0.5% of lime by weight and the test results will be

Project Number: MMC 6384-59-001

Control: 6384-59-001

County: Sabine

Highway: FM 83

evaluated by the engineer to determine if lime or a liquid anti-strip additive will be used. The hydrated lime shall meet the requirements of DMS-6350, "Lime and Lime Slurry". The hydrated lime shall be added in accordance with the construction method in Item 301, "Asphalt Antistripping Agents, unless otherwise approved. This lime will be subsidiary to this item.

The Plant is the designated aggregate sampling location, unless otherwise approved by the Engineer.

This contract is for small quantities only. The contractor shall be able to provide agreed upon amounts as needed.

For Pick-Up Operations:

- Contractor will have material ready for pickup on the mutually agreed upon day and time.
- Contractor pick-up site will be no further than fifty (50) miles from the Sabine County Maintenance Yard.
- Contractor will be notified within 24 - 48 hours prior to pick-up of how much material will be needed.



CONTROLLING PROJECT ID 6384-59-001

DISTRICT Lurkin
HIGHWAY FM0083

COUNTY Sabine

QUANTITY SHEET

CONTROL SECTION JOB		6384-59-001					
PROJECT ID		A00179282					
COUNTY		Sabine					
HIGHWAY		FM0083					
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL	TOTAL EST.	TOTAL FINAL
	8011-6001	D-GR HMA(SQ)TY D PG 64-22 (PICKUP)	TON	2,000,000		2,000,000	
	8011-6014	D-GR HMA(SQ)TY B PG 64-22 (PICKUP)	TON	250,000		250,000	
	8011-6016	D-GR HMA(SQ)TY C PG 64-22 (PICKUP)	TON	500,000		500,000	




Report Generated By: kdotconnect_internal_ext

Report Created On: May 28, 2021 11:25:45

DISTRICT	COUNTY	COSJ	SHEET
Lurkin	Sabine	6384-59-001	4

SUMMARY OF MATERIALS ITEMS

ITEM NO.	8011		
COUNTY	HOT MIX ASPHALT (PICKUP)		
	D-GR HMA (SQ) TY B PG 64-22 (PICKUP)	D-GR HMA (SQ) TY C PG 64-22 (PICKUP)	D-GR HMA (SQ) TY D PG 64-22 (PICKUP)
	TON	TON	TON
SABINE	250		
SABINE		500	
SABINE			2,000
PROJECT TOTALS	250	500	2,000

QUANTITY SUMMARIES			
©2021			
			
CONT	SECT	JOB	HIGHWAY
6384	59	001	FM 83
DIST	COUNTY		SHEET NO.
LFK	SABINE		5