

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3, 3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6384-14-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	ANGELINA	
CONTROL	SECTION	JOB	HIGHWAY NO.
6384	14	001	FM 1194, ETC.

**PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

**MATERIAL ONLY: EMULSIONS CRS2P**

**MMC 6384-14-001**

**FM 1194, ETC.**

ANGELINA COUNTY MAINTENANCE SECTION  
( DELIVERY TO SITES)

SEE SHEET #2 FOR LOCATION MAP

©2021



RECOMMENDED FOR LETTING:

DocuSigned by:

*Jeremy King, P.E.*  
DISTRICT MAINTENANCE ENGINEER  
5135292FE4184A4...

6/23/2021

DATE

APPROVED FOR LETTING:


DocuSigned by:


*Z. Boyer, P.E.*  
DIRECTOR OF OPERATIONS

6/23/2021

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



SITE MAP			
©2021  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6384	14	001	FM 1194
DIST	COUNTY		SHEET NO.
LFK	ANGELINA		3

**Project Number: MMC 6384-14-001****Control: 6384-14-001****County: Angelina****Highway: FM 1194, ETC.****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Deliver Emulsion CRS2P (material only) to the Angelina County Maintenance Yard for use on state-maintained roadways within the Angelina County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Tammy Gibson                    [Tamara.Gibson@txdot.gov](mailto:Tamara.Gibson@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

[http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/](http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/)

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Angelina	Josh Bobbitt	1410 Kurth Drive Angelina, TX 75901	(936) 634-3414

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

**Project Number: MMC 6384-14-001****Control: 6384-14-001****County: Angelina****Highway: FM 1194, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:  
<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

**ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready with a 24 hours' notice. Notify the Angelina County Maintenance Supervisor when encountering any unforeseen delays.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

**ITEM 8010: EMULSIONS (MATERIALS ONLY)**

Delivery cost for each delivery will be calculated and included in the per gallon cost.

A transport truck shall be equipped with a transfer pump and required hoses to transfer material from the transport to the TxDOT storage tanks at the Angelina County Maintenance Yard. Hose shall be compatible with a 3-inch cam lock type connection.

Failure to provide the required pump and hoses may result in rejection of the transported load.

**Project Number: MMC 6384-14-001**

**Control: 6384-14-001**

**County: Angelina**

**Highway: FM 1194, ETC.**

This contract is for small quantities only and the contractor shall be able to provide agreed upon amounts as needed. Contact the Angelina County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Angelina County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

Site location for deliveries is as follows:

- Site 1 FM 1194 (RM 360 – RM 362)  
Deliver to the intersection of LP 287 & SH 103 West in Lufkin  
12,000 gallons needed (6,000 gallons per load – 2 loads)
- Site 2 FM 1669 (RM 356 – RM 364)  
Deliver to 2000' Northeast of US 69 on FM 1669 in Huntington  
21,000 gallons needed (5,000 – 6,000 gallons per load – 4 loads)
- Site 3 FM 1669 (RM 356 – RM 364)  
Deliver to the intersection of SH 103 East & FM 1669 South in Huntington  
22,000 gallons needed (5,000 – 6,000 gallons per load – 4 loads)
- Site 4 FM 1475 (RM 718 – RM 722)  
Deliver to 875' Northeast of FM 841 in Lufkin  
36,000 gallons needed (5,000 – 6,000 gallons per load – 6 loads)

For Hauling Operations

- Roadway delivery times will be scheduled by the Angelina County Maintenance Supervisor.



**CONTROLLING PROJECT ID** 6384-14-001

**DISTRICT** Lurkin  
**HIGHWAY** FM1194

**COUNTY** Angelina

# QUANTITY SHEET

CONTROL SECTION JOB		6384-14-001					
PROJECT ID		A00178887					
COUNTY		Angelina					
HIGHWAY		FM1194					
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL	TOTAL EST.	TOTAL FINAL
	8010-6252	CRS2P (DEL) (SITE 1)	GAL	12,000,000		12,000,000	
	8010-6253	CRS2P (DEL) (SITE 2)	GAL	21,000,000		21,000,000	
	8010-6254	CRS2P (DEL) (SITE 3)	GAL	22,000,000		22,000,000	
	8010-6255	CRS2P (DEL) (SITE 4)	GAL	36,000,000		36,000,000	




Report Generated By: txdotconnect\_internal\_ext

Report Created On: Jun 22, 2021 2:19:48 PM

DISTRICT	COUNTY	COSJ	SHEET
Lurkin	Angelina	6384-14-001	4

<b>SUMMARY OF MATERIALS ITEMS</b>			
		<b>ITEM NO.</b>	<b>8010</b>
<b>COUNTY</b>	<b>HIGHWAY NO.</b>	<b>Emulsions (CRS-2P) (DEL)</b>	
		<b>GAL</b>	
ANGELINA	SITE 1: FM 1194 (RM 360-362) Deliver to intersection of LP 287 & SH 103 West in Lufkin	12,000	
ANGELINA	SITE 2: FM 1669 (RM 356 - RM 364) Deliver to 2000' Northeast of US 69 on FM 1669 in Huntington	21,000	
ANGELINA	SITE 3: FM 1669 (RM 356 - RM 364) Deliver to the intersection of SH 103 East & FM 1669 South in Huntington	22,000	
ANGELINA	SITE 4: FM 1475 (RM 718- RM 722) Deliver to 875' Northeast of FM 841 in Lufkin	36,000	
<b>PROJECT TOTALS</b>		<b>91,000</b>	

<b>QUANTITY SUMMARIES</b>			
©2021  Texas Department of Transportation®			
<b>CONT</b>	<b>SECT</b>	<b>JOB</b>	<b>HIGHWAY</b>
6384	14	001	FM 1194, ETC.
<b>DIST</b>		<b>COUNTY</b>	<b>SHEET NO.</b>
LFK		ANGELINA	5