Г

	STATE OF	TEX	AS						
	DEPARTMENT OF TF	RANS	SPO	RTA	ΤΙΟΙ	١			
	MATERIALS MAINTENA	ANCE C	ONTR	АСТ					
PROJECT NO. MMC 638961001									
HIGHWAY: IH 45, ETC. LIMITS OF WORK: WALKER, ETC.									
FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: HYDRAULIC CEMENT									
	SUBMITTED FOR 8/18/2021 LETTING:	APPROVE LETTING:	D FOR	8/19/2	021				
	Date			Da	ate	-			
	DocuSigned by: Paul M. Ray PE D5649C5D0971432		DocuSigned by: Byan Juba 878AE98212D94E7						
	CONTRACT SPECIALIST DIRECTOR OF MAINTENANCE								
	INDEX OF SHEETS		© 2021		epartment of T	ansportation			
1									
2A-2D			DIV. NO.			SHEET NO.			
3 4	ESTIMATE & QUANTITY SHEET LOCATION MAP		6 STATE	MMC 63	89-61-001	1 JNTY			
7			TEXAS	BRYAN		ER, ETC.			
SPECIFIC	ATIONS ADOPTED BY THE TEXAS DEPARTMENT OF		CONTROL	SECTION	JOB	HWY NO.			
TRANSPO	ORTATION, NOVEMBER 1, 2014 AND SPECIAL		n/a	n/a	n/a	IH 45, ETC.			
	ATION ITEMS INCLUDED IN THE CONTRACT SHALL			DATE					
GOVERN ON THIS PROJECT.				MMC_638961001					

County: Walker, Etc.

Highway: IH 45, Etc.

GENERAL NOTES:

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Paul Ray, P.E., Paul.Ray@txdot.gov

Contractor questions will be accepted through email by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

General Requirements and Covenants - Items 1 thru 9

Project Description – This project shall consist of the purchase and delivery of Hydraulic Cement material only of the type and grade specified in the Contract. Materials shall be delivered to TxDOT offices listed below.

Walker County Maintenance Supervisor (Site 1)

Will Ray 580 IH 45 North Huntsville, Texas 77320 936-295-7491

Madison County Maintenance Supervisor (Site 2)

William Connor 910 North May Street Madisonville, Texas 77864 936-825-3446

Leon County Maintenance Supervisor (Site 3)

Rodney Ewing 2800 Commerce Street E Buffalo, Texas 75831 903-322-4648

Control: 6389-61-001

Highway: IH 45, Etc.

Freestone County Maintenance Supervisor (Site 4) Danny Green

340 US 84 West Fairfield, Texas 75840 903-389-3530

Item 2 – Instructions to Bidders

View the plans on-line or download from the web at: <u>http://www.dot.state.tx.us/business/plansonline/plansonline.htm</u>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Attention Material Providers: Below is a link to TxDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <u>https://www.txdot.gov/business/letting-bids/attention-vendors.html</u>

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Item 3 – Award and Execution of Contract

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. If the Contractor awarded multiple contracts, they must be sufficiently equipped, possess or acquire the necessary materials and be sufficiently staffed to concurrently process all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered. as well as days to complete Work Order.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

Work orders will be scheduled and directed by the assigned TxDOT representative.

<u>Item 4 – Scope of Work</u>

This contract allows for two (2) extensions allowed by Special Provision 004-004 provided both the Contractor and TxDOT agree.

County: Walker, Etc.

Highway: IH 45, Etc.

<u>Item 6 – Control of Materials</u>

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website: <u>https://www.txdot.gov/business/resources/producer-list.html</u>

Item 8 - Prosecution and Progress

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. One hundred and twenty (120) Working Days have been designated for this contract. Working Days shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged for failure to complete each Work Order in 7 calendar days.

Item 9 – Measurement and Payment

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.

The acceptance of this contract does not guarantee that any materials may be purchased (zerorun) by TXDOT during the time period for which the contract is active.

Material quantities less or more than those listed in the contract estimate (under-run / over-run) may be requested based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

Item 8012 – Hydraulic Cement (Materials Only)

There are 4 delivery site locations as shown in "General Requirements and Covenants – Items 1 thru 9" of these General Notes. Each location will represent a maintenance section in the Bryan

Project Number: MMC 638961001

County: Walker, Etc.

Control: 6389-61-001

Highway: IH 45, Etc.

District. Each delivery site location will have its own unique bid item.

Minimum delivery quantity shall be 25 tons for Hydraulic Cement (Bulk) and/or 896 bags of Hydraulic Cement (47 lbs. bag). Partial loads will use multiplier to cover full load freight cost.

Contact the receiving Maintenance Section Supervisor at least 24 hours prior to delivery.

Deliver Monday through Thursday during business hours only. Deliveries outside of these times must be approved by the Maintenance Section Supervisor or their representative prior to delivery.

ESTIMATE SUMMARY										
ITEM- CODE			DESCRIPTION	DESCRIPTION		TAL				
ITEM DESC SP NO CODE NO		SP NO		Т	EST.	FINAL				
8012	6001		HYDRAULIC CEMENT(TY I)(DEL)(SITE 1)	TON	100					
8012	6002		HYDRAULIC CEMENT(TY I)(DEL)(SITE 2)	TON	100					
8012	6003		HYDRAULIC CEMENT(TY I)(DEL)(SITE 3)	TON	100					
8012	6004		HYDRAULIC CEMENT(TY I)(DEL)(SITE 4)	TON	100					
8012	6020		HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST1)	BAG	896					
8012	6021		HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST2)	BAG	896					
8012	6022		HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST3)	BAG	896					
8012	6023		HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST4)	BAG	896					
				_						
				_						
				_						
				_						
				_						
 										
				+						
 										
				1						
				1						
ESTIMATE & QUANTITY SHEET										
ST	ATE DIST. I	NO.	COUNTY	PF	ROJECT NO.	SHEET NO.				
	17		WALKER, ETC.		C 638961001	3				
17						ÿ				

