STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 639188001 CSJ: 6391-88-001 HIGHWAY: US0062 LIMITS OF WORK: BROWNFIELD AREA OFFICE

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: AGGREGATE

SUBMITTED FOR LETTING:	9/29/2021	APPROVED FOR 9/29/2021 LETTING:
	Date	Date
DocuSigned by: Marçie Cedill		DocuSigned by:
EF7CC9091205430.	;PECIALIST	BC3D76BE5B2B4F2 //AINTENANCE

INDEX OF SHEETS

1 TITLE SHEET

2A-2C GENERAL NOTES

3 ESTIMATE & QUANTITY SHEET

4 PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2021	Texas De	epartment of Tr	ansportation
FED.RD. DIV. NO.	PROJE	CT NO.	SHEET NO.
6	MMC 63	9188001	1
STATE	DISTRICT	cou	NTY
TEXAS	LUBBOCK	TEF	RRY
CONTROL	SECTION	SECTION JOB HW	
6391	91 88 001 USG		US0062
	FILENAME		DATE
			9/22/2021

Project Number: MMC 639188001 Sheet 2

County: Terry Control: 6391-88-001

Highway: US 62

GENERAL NOTES:

Contractor questions on this project are to be emailed to the following individual(s):

Mike Stroope, P.E., Director of Maintenance mike.stroope@txdot.gov

Contractor questions will only be accepted through email to the above individual(s).

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

General Requirements and Covenants - Items 1 thru 9

Project Description – This project shall consist of the purchase and delivery of materials only, Aggregate for the Brownfield Area. Materials shall be delivered to TxDOT offices listed below or to any roadway located within the section boundaries.

Yoakum County Maintenance Supervisor (Site 1)

George Deleon 1411 SH 214 Plains, TX 79355 PH (806) 456-7456

Garza County Maintenance Supervisor (Site 2)

Robert Hansen 705 S Broadway Post, TX 79356 PH (806) 495-2245

Gaines County Maintenance Supervisor (Site 3)

George Deleon 175 E US 180 Seminole, TX 79360 PH (806) 758-3632 Project Number: MMC 639188001 Sheet 2

County: Terry Control: 6391-88-001

Highway: US 62

Dawson County Maintenance Supervisor (Site 4)

Shi Dotson 1613A N Hwy 87 Lamesa, TX 79331 PH (806) 872-2175

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

<u>Item 2 – Instructions to Bidders</u>

View the plans on-line or download from the web at:

http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors consultants/repro companies
.htm

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Item 3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered, roadway location if not delivered to yard, as well as days to complete Work Order.

Item 4 – Scope of Work

This contract may be extended per Special Provision 004-004.

<u>Item 6 – Control of Materials</u>

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

https://www.txdot.gov/business/resources/producer-list.html

Project Number: MMC 639188001 Sheet 2

County: Terry Control: 6391-88-001

Highway: US 62

Item 8 - Prosecution and Progress

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. One hundred and twenty (120) Working Days have been designated for this contract. Working Days shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged for failure to complete each Work Order in the specified number of days. The amount assessed per day for liquidated damages shall be 5% of the estimated cost of the Work Order, not to be less than \$250 per day and not to exceed \$1000 per day.

Item 9 – Measurement and Payment

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.


Item 8039 – Aggregate for Surface Treatments

Surface Aggregate Classification (SAC) B or better is required for this contract.

Roadway delivery locations shall be marked and cleared by TxDOT forces prior to delivery. TxDOT shall provide all stockpile barricades.

Delivery of material shall be in "End Dump" style haul trucks.

		ESTIMATE SUMM	ARY		
	TEM-	DESCRIPTION	U N I	TO	ΓAL
ITEM	DESC SP CODE NO	7	T	EST.	FINAL
8039	6099	AGGR (TY B GR 4) (DEL) (ST1)	TON	1000.000	11177
8039		AGGR (TY B GR 4) (DEL) (ST2)	TON	2000.000	
8039		AGGR (TY B GR 4) (DEL) (ST3)	TON	1400.000	
8039		AGGR (TY B GR 4) (DEL) (ST4)	TON	950.000	
0000	0.02	7.00.1(1.12.01.1)(0.22)(0.1.1)	1	000.000	
			-		
		+		+	
			+++		
			+		
				+	
				İ	
			\bot		
			\longrightarrow		
		22	1	0.1505.116	0.15== ::-
STA	ATE DIST. NO.	COUNTY		OJECT NO.	SHEET NO.
	5	TERRY	MMC	C 639188001	3



			AGGR (TY B GR 4)
MAINTENA	MAINTENANCE OFFICES		(DEL) (ST X)
Section	County	Address	TON
Plains	Yoakum	1411 SH 214	1,000
		Plains, TX 79355	
Post	Garza	705 S Broadway	2,000
		Post, TX 79356	
Seminole	Gaines	175 E US 180	1,400
		Seminole, TX 79360	
Lamesa	Dawson	1613A N Hwy 87	950
		Lamesa, TX 79331	
		Total	5 350

Note: Estimated quantities in table are for bidding purposes only. They represent an average quantity by section for a given 120 day period. Each section may choose to order more or less of each type of material based on changing conditions and plans.

ARY
JMM
)S /
/Y

DN.NO.	MAINTENANC	MAINTENANCE PROJECT NO.	МО.	31,52 NO.
90	ММС	MMC 639/8800/		4
STATE	STATE DIST.NO.	0	COUNTY	
X.1	90	7.5	TERRY	
CONT.	SECT.	80r	HIGHWAY NO.	NO.
16291	88	/00	NS0062	2