




Project Number: RMC - 639459001 Sheet A 
 
County: BROWN Control: 6394-59-001 
 
Highway: US0377 
 
 

 General Notes Sheet A 

GENERAL NOTES: 
 

 This project includes non-site-specific quantities; therefore, plan quantity measurement 
requirements are not applicable. 

 
 Estimated quantities shown under UNKNOWN LOCATIONS are for information only. 

 
 Estimated quantities shown under UNKNOWN LOCATIONS are to be placed as directed by 

WORK ORDER.  The WORK ORDER will include the # of Working Days, County(s), 
Highway(s), Limits and approximate quantities to be placed. 

 
 A maximum of three (3) WORK ORDERS will be issued for this project. 

 
Time charges will be calculated as follows: 
 

 ITEM 672 Place a minimum of 2,500 Raised Pavement Markings per working day. 
 
 
ITEM 2 INSTRUCTIONS TO BIDDERS 
 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Name    Email Address 
Eric L. Lykins, P.E.  eric.lykins@txdot.gov 
Blake Stembridge, E.I.T.  blake.stembridge@txdot.gov 
 
Contractor questions will be accepted through email, phone and in person by the above individuals. 
 
All contractor questions will be reviewed by the Engineer.  Once a response is developed, it will be posted 
to TxDOT’s Public FTP at the following Address: 
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 
 
All questions submitted that generate a response will be posted through this site.  The site is organized by 
District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name. 
 
 
ITEM 4 SCOPE OF WORK 
 
If agreed upon in writing by both parties to the Contract, the Contract may be extended in accordance with 
Special Provision 004-002. 
 

Project Number: RMC - 639459001 Sheet B 
 
County: BROWN Control: 6394-59-001 
 
Highway: US0377 
 
 

 General Notes Sheet B 

 
ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES 
 
No significant traffic generator events identified. 
 
 
ITEM 8 PROSECUTION AND PROGRESS 
 
Working days will be computed and charged in accordance with Article 8.3.1.4 “Standard Workweek”. 
 
Work will not be performed without time being charged. 
 
 
ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING: 
 
Place all traffic control according to the Traffic Control Plan Sheets and in accordance with the Texas 
Manual on Uniform Traffic Devices. 
 
Project Limits Barricades are not required. 
 
 
ITEM 672 RAISED PAVEMENT MARKINGS: 
 
Place Raised Pavement Markings according to PM(2) as Vehicle Positioning Guides.  In areas such as four 
lane undivided roadways, where the spacing between solid double-yellow centerline striping is less than 
eight inches, place two Type II A-A Markers outside the striping, as shown in detail “C” on sheet PM(2). 
 
Remove existing RPMs at locations where new RPMs are placed.  Removing RPMs and repairing any 
damage caused by removal shall be in accordance with ITEM 677 ELIMINATING EXISTING PAVEMENT 
MARKINGS AND MARKERS.  This work is subsidiary. 
 
 
ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA) 
 
TMA’s needed will be calculated by the day per Call-Out. 
 
 



Estimate Sheet
ESTIMATE SUMMARY

CONTROL 6394-59-001
US0377 A

L
T

ITEM
CODE DESCRIPTION UNIT

TOTAL

EST FINAL EST FINAL EST FINAL EST FINAL ITEM
CODE

DESC
CODE

SP
NO EST FINAL

   1.000   500 6001 MOBILIZATION LS    1.000
2.000   500 6033 MOBILIZATION (CALLOUT) EA    2.000

    9089.000   672 6007 REFL PAV MRKR TY I-C EA    9089.000
  76039.000   672 6009 REFL PAV MRKR TY II-A-A EA   76039.000
    4122.000   672 6010 REFL PAV MRKR TY II-C-R EA    4122.000

    35.000  6185 6005 002 TMA (MOBILE OPERATION) DAY     35.000

ESTIMATE & QUANTITY SHEET DIST COUNTY CCSJ SHEET

23 BROWN 6394-59-001
202111191050096
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