

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2-9	SITE MAP
10, 10A-10D	GENERAL NOTES
11	ESTIMATE & QUANTITY SHEET
12	QUANTITY SUMMARIES

STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION

FHWA TEXAS DIVISION	PROJECT NO. MMC 6396-15-001	SHEET NO. 1	
STATE	DISTRICT	COUNTY	
TEXAS	LFK	ANGELINA, ETC.	
CONTROL	SECTION	JOB	HIGHWAY NO.
6396	15	001	US 69J, ETC.

PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:

**MATERIAL ONLY: ASPHALTIC CONCRETE PATCHING MATERIAL**

MMC 6396-15-001

**US 69J, ETC.**

ANGELINA, SABINE, HOUSTON, TRINITY, POLK, NACOGDOCHES  
SAN AUGUSTINE & SAN JACINTO MAINTENANCE SECTIONS  
(YARD DELIVERIES)

SEE SHEET #2 FOR SITE MAP

©2022



DocuSigned by:

*Jeremy King, P.E.*  
DISTRICT MAINTENANCE ENGINEER

1/11/2022

DATE

5135292FE4184A4...  
APPROVED FOR LETTING:

DocuSigned by:

*Z. Boyer, P.E.*  
DA6ECD29BC5C492...

1/11/2022

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT  
OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL  
SPECIFICATION ITEMS INCLUDED IN THE CONTRACT  
SHALL GOVERN ON THIS PROJECT.

DIRECTOR OF OPERATIONS

**Project Number: MMC 6396-15-001****Control: 6396-15-001****County: Angelina****Highway: US 69J, ETC****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Deliver Asphaltic Concrete Patching Material (material only) to the Angelina County Maintenance Yard, the Sabine County Maintenance Yard, the Houston County Maintenance Yard, the Trinity County Maintenance Yard, the Polk County Maintenance Yard, the Nacogdoches County Maintenance Yard, the San Augustine County Maintenance Yard, and/or the San Jacinto County Maintenance Yard to use on state-maintained roadways within the Angelina County Maintenance Section, the Sabine County Maintenance Section, the Houston County Maintenance Section, the Trinity County Maintenance Section, the Polk County Maintenance Section, the Nacogdoches County Maintenance Section, the San Augustine County Maintenance Section and/or the San Jacinto County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Misty Raney                      [Misty.Raney@txdot.gov](mailto:Misty.Raney@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Site Maintenance Section Supervisors listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Angelina	Josh Bobbitt	1410 Kurth Drive Lufkin, TX 75901	(936) 634-3493
Sabine	Kenneth Courville	300 FM 83 Hemphill, TX 75949	(409) 787-1751
Houston	Danny "D.R." Luna	1123 East Loop 304 Crockett, TX 75835	(936) 544-2264
Trinity	David Wars	844 W. 1 <sup>st</sup> Street Groveton, TX 75845	(936) 642-1132
Polk	James Henegan	3161 US Highway 59 North Livingston, TX 75901	(936) 327-8914
Nacogdoches	Jack Smith	US 96 South at SH 21 San Augustine, TX 75972	(936) 275-9671

**Project Number: MMC 6396-15-001****Control: 6396-15-001****County: Angelina****Highway: US 69J, ETC**

San Augustine	Scott Duffey	US 96 South at SH 21 San Augustine, TX 75972	(936) 275-9671
San Jacinto	Chester Dixon	10351 SH 150 West Shepherd, TX 77371	(936) 628-3328

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures, and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

## **ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

[http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm)

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

## **ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

**Project Number: MMC 6396-15-001**

**Control: 6396-15-001**

**County: Angelina**

**Highway: US 69J, ETC**

**ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 “Calendar Day”.

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready with a 24 hours’ notice. Notify the Angelina County Maintenance Supervisor, the Houston County Maintenance Supervisor, the Nacogdoches County Maintenance Supervisor, the Polk County Maintenance Supervisor, the Sabine County Maintenance Supervisor, the San Augustine County Maintenance Supervisor, the San Jacinto County Maintenance Supervisor and /or the Trinity County Maintenance Supervisor when encountering any unforeseen delays.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

**ITEM 8019: ASPHALTIC CONCRETE PATCHING MATERIAL (MATERIALS ONLY)**

Deliver Asphaltic Concrete Patching Material DMS 9202.030 Grade 4, Asphaltic Concrete Patching Material (Stockpile Storage), meeting article 9202.3.A.7 “All Season Pre-Coated Patching Mixture (ASPPM)”, SAC- B or Better (Materials Only) to the specified maintenance yard to be used on roadways within the Lufkin District unless otherwise directed by the Angelina County Maintenance Supervisor, the Houston County Maintenance Supervisor, the Nacogdoches County Maintenance Supervisor, the Polk County Maintenance Supervisor, the Sabine County Maintenance Supervisor, the San Augustine County Maintenance Supervisor, the San Jacinto County Maintenance Supervisor and/or the Trinity County Maintenance Supervisor.

Delivery cost for each bulk delivery will be calculated and included in the per ton cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of a 24 hours’ notice and the contractor shall be able to provide agreed upon amounts as needed.

Contact the Angelina County Maintenance Supervisor; the Sabine County Maintenance Supervisor; the Houston County Maintenance Supervisor; the Trinity County Maintenance Supervisor; the Polk County Maintenance Supervisor; the Nacogdoches County Maintenance Supervisor; the San Augustine County Maintenance Supervisor; and/or the San Jacinto County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor’s driver shall report to the Angelina County Maintenance Supervisor; the Sabine County Maintenance Supervisor; the Houston County Maintenance Supervisor; the Trinity County Maintenance Supervisor; the Polk County Maintenance Supervisor; the Nacogdoches County Maintenance Supervisor; the San Augustine County Maintenance Supervisor; and/or the

**Project Number: MMC 6396-15-001**

**Control: 6396-15-001**

**County: Angelina**

**Highway: US 69J, ETC**

San Jacinto County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

There are 8 site locations for the delivery of the material on this contract. The site locations are as follows:

- Site 1: Angelina County Maintenance Yard  
1410 Kurth Drive  
Lufkin, Texas 75901  
Contact: Josh Bobbitt (936) 676-4595
- Site 2: Sabine County Maintenance Yard  
300 FM 83  
Hemphill, Texas 75949  
Contact: Kenneth Courville (409) 787-1751
- Site 3: Houston County Maintenance Yard  
1123 East Loop 304  
Crockett, Texas 75835  
Contact: Danny Luna (936) 544-2264
- Site 4: Trinity County Maintenance Yard  
844 W. 1<sup>st</sup> Street  
Groveton, Texas 75845  
Contact: David Wars (936) 642-1132
- Site 5: Polk County Maintenance Yard  
3161 US Highway 59 North  
Livingston, Texas 77351  
Contact: James Henegan (936) 327-8914
- Site 6: Nacogdoches County Maintenance Yard  
918 Industrial Blvd.  
Nacogdoches, Texas 75961  
Contact: Jack Smith (936) 585-7041
- Site 7: San Augustine County Maintenance Yard  
US 96 South at SH 21  
San Augustine, Texas 75972  
Contact: Scott Duffey (936) 275-9671
- Site 8: San Jacinto County Maintenance Yard  
10351 SH 150 West  
Shepherd, Texas 77371

**Project Number: MMC 6396-15-001**

**Control: 6396-15-001**


**County: Angelina**

**Highway: US 69J, ETC**


Contact: Chester Dixon (936) 628-3328

For Hauling Operations:

- Angelina County deliveries will be made between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Angelina County Maintenance Supervisor.
- Sabine County deliveries will be made between the hours of 8:00 am and 3:00 pm CST unless prior arrangements have been made with the Sabine County Maintenance Supervisor.
- Houston County deliveries will be made between the hours of 7:00 am and 3:00 pm CST unless prior arrangements have been made with the Houston County Maintenance Supervisor.
- Trinity County deliveries will be made between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Trinity County Maintenance Supervisor.
- Polk County deliveries will be made between the hours of 7:00 am and 3:30 pm CST unless prior arrangements have been made with the Polk County Maintenance Supervisor.
- Nacogdoches County deliveries will be made between the hours of 7:00 am and 3:30 pm CST unless prior arrangements have been made with the Nacogdoches County Maintenance Supervisor.
- San Augustine County deliveries will be made between the hours of 7:00 am and 3:30 pm CST unless prior arrangements have been made with the San Augustine County Maintenance Supervisor.
- San Jacinto County deliveries will be made between the hours of 8:00 am and 4:30 pm CST unless prior arrangements have been made with the San Jacinto County Maintenance Supervisor




**ANGELINA COUNTY  
MAINTENANCE YARD (SITE 1)  
1410 KURTH DRIVE (BU 69J)  
LUFKIN, TX 75901**


SITE MAP			
©2022			
			
CONT	SECT	JOB	HIGHWAY
6396	15	001	US 69J, ETC.
DIST	COUNTY		SHEET NO
LFK	ANGELINA		2









HOUSTON COUNTY MAINTENANCE YARD (SITE 3)  
 1123 EAST LOOP 304  
 CROCKETT, TX 75835


SITE MAP			
©2022 			
CONT	SECT	JOB	HIGHWAY
6396	15	001	US 69, ETC.
DIST	COUNTY		SHEET NO
LFK	ANGELINA		4


TRINITY COUNTY MAINTENANCE  
 YARD (SITE 4)  
 844 W. FIRST STREET(US 287)  
 GROVETON, TX 75845




SITE MAP			
©2022 			
CONT	SECT	JOB	HIGHWAY
6396	15	001	US 69J, ETC.
DIST	COUNTY		SHEET NO
LFK	ANGELINA		5

POLK COUNTY MAINTENANCE YARD  
 (SITE 5)  
 3161 US HIGHWAY 59 NORTH  
 LIVINGSTON, TX 77351





SITE MAP			
©2022			
			
CONT	SECT	JOB	HIGHWAY
6396	15	001	US 69J, ETC.
DIST	COUNTY		SHEET NO
LFK	ANGELINA		6





SAN AUGUSTINE COUNTY  
 MAINTENANCE YARD (SITE 7)  
 US 96 SOUTH AT SH 21  
 SAN AUGUSTINE, TX 75972

SITE MAP			
©2022			
			
CONT	SECT	JOB	HIGHWAY
6396	15	001	US 69, ETC.
DIST	COUNTY		SHEET NO
LFK	ANGELINA		8



**SAN JACINTO COUNTY  
 MAINTENANCE YARD (SITE 8)  
 8066 SH 150  
 SHEPHERD, TX 77371**

SITE MAP			
©2022			
CONT	SECT	JOB	HIGHWAY
6396	15	001	US 69J, ETC.
DIST	COUNTY		SHEET NO
LFK	ANGELINA		9



# Estimate & Quantity Sheet

COUNTY Angelina

CONTROLLING PROJECT ID 6396-15-001


DISTRICT Lufkin  
HIGHWAY BU0069J

CONTROL SECTION JOB		6396-15-001		TOTAL EST.		TOTAL FINAL	
PROJECT ID		A00184327					
COUNTY		Angelina					
HIGHWAY		BU0069J					
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8019-6013	ASPH PATCH MAT (DEL)(SITE 1)	TON	100.000	100.000		
	8019-6014	ASPH PATCH MAT (DEL)(SITE 2)	TON	250.000	250.000		
	8019-6015	ASPH PATCH MAT (DEL)(SITE 3)	TON	150.000	150.000		
	8019-6016	ASPH PATCH MAT (DEL)(SITE 4)	TON	175.000	175.000		
	8019-6017	ASPH PATCH MAT (DEL)(SITE 5)	TON	200.000	200.000		
	8019-6018	ASPH PATCH MAT (DEL)(SITE 6)	TON	100.000	100.000		
	8019-6020	ASPH PATCH MAT (DEL)(SITE 8)	TON	125.000	125.000		
	8019-6036	ASPH PATCH MAT (DEL)(SITE 7)	TON	50.000	50.000		



DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Angelina	6396-15-001	11

SUMMARY OF MATERIALS ITEMS		
COUNTY	ITEM NO.	8019
COUNTY	HIGHWAY NO.	ASPH PATCH MAT (DEL)
		TON
ANGELINA	SITE 1 1410 KURTH DRIVE LUFKIN, TX 75901	100
SABINE	SITE 2 300 FM 83 HEMPHILL, TX 75949	250
HOUSTON	SITE 3 1123 EAST LOOP 304 CROCKETT, TX 75935	150
TRINITY	SITE 4 844 W. 1ST STREET GROVETON, TX 75845	175
POLK	SITE 5 3161 US HIGHWAY 59 NORTH LIVINGSTON, TX 77351	200
NACOGDOCHES	SITE 6 918 INDUSTRIAL BLVD NACOGDOCHES, TX 75961	100
SAN AUGUSTINE	SITE 7 US 96 SOUTH AT SH 21 SAN AUGUSTINE, TX 75972	50
SAN JACINTO	SITE 8 8066 SH 150 SHEPHERD, TX 77371	125
<b>PROJECT TOTALS</b>		<b>1,150</b>

Quantity Summaries			
©2022			
			
CONT	SECT	JOB	HIGHWAY
6396	15	001	US 69J, ETC.
DIST	COUNTY		SHEET NO
LFK	ANGELINA		12