


Project Number: MMC 6395-12-001 Sheet 2 
 
County:  Walker, Etc Control: 6395-12-001 
 
Highway:  IH 45, ETC.  
 

 General Notes Sheet A 

GENERAL NOTES: 
 
General: 
 
Contractor pre-bid questions on this project are to be emailed to the following individual: 
 
Paul Ray, P.E., Paul.Ray@txdot.gov 
 
Contractor pre-bid questions will only be accepted by email to the above individual(s). 
 
All contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TxDOT's Public FTP at the following Address: 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 
 
All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project 
Name. 
 
 
GENERAL REQUIREMENTS AND COVENANTS – ITEMS 1 THRU 9 
 
Project Description – This project shall consist of the purchase and delivery of Hydraulic 
Cement Concrete (Ready Mix) and Flowable Backfill materials.  Materials shall be delivered to 
the locations specified in the issued work order.  Contact information for each county is listed 
below. 
 
Walker County Maintenance Supervisor (Site 1) 
Will Ray 
580 IH 45 N 
Huntsville, TX 77320 
936-295-7491 
 
Madison County Maintenance Supervisor (Site 2) 
William Connor 
910 N May St 
Madisonville, TX 77864 
936-348-2759 
 
 
 
 
 
 
 

mailto:Paul.Ray@txdot.gov
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/
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ITEM 2 – INSTRUCTIONS TO BIDDERS 
 
View plan sheets on-line or download from the web at: 
http://www.txdot.gov/business/letting-bids/plans-online.html 
 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.txdot.gov/business/letting-bids/repro-companies.html 
 
Attention Material Providers:  Below is a link to TxDOT’s website that explains the State’s new 
bidding process for roadway material contracts and the steps for prospective bidders to follow in 
preparation of a bid:  https://www.txdot.gov/business/letting-bids/attention-vendors.html 
 
To satisfy the requirements to bid a Maintenance Materials Contract (MMC), Bidders must 
provide a completed Maintenance/Traffic Materials Contract Supplier’s Questionnaire (MQ) and 
related supporting documents.  Any contractor with an approved Confidential Questionnaire or 
Bidder’s Questionnaire may bid on material projects.  The questionnaire can be downloaded 
from the above website. 
 
By signing this proposal, the Contract bidder acknowledges they have a copy of the “Standard 
Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas 
Department of Transportation, November 1, 2014.   
 
 
ITEM 3 – AWARD AND EXECUTION OF CONTRACT 

Each contract awarded by the Department stands on its own and as such, is separate from 
other contracts. If the Contractor awarded multiple contracts, they must be sufficiently 
equipped, possess or acquire the necessary materials and be sufficiently staffed to 
concurrently process all contracts at the same time.   
 
Prior to beginning operations, the Department will arrange a preconstruction conference 
between representatives of the Department and the Contractor to discuss execution of the 
Contract.  
 
Material requests shall be issued by Work Order.  Each Work Order shall specify items and 
quantities to be delivered as well as location and expected delivery time / time frame. 
 
 
ITEM 4 – SCOPE OF WORK 
 
This contract allows for two (2) extensions with agreement between the Contractor and Engineer 
as allowed by Special Provision 004-004. 
 
 
 

http://www.txdot.gov/business/letting-bids/plans-online.html
http://www.txdot.gov/business/letting-bids/repro-companies.html
https://www.txdot.gov/business/letting-bids/attention-vendors.html
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ITEM 6 – CONTROL OF MATERIALS 
 
Contractor shall furnish all material in accordance with applicable specifications, test methods 
and general notes in this Contract and as directed by the Engineer. 
 
Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found 
at the following website: https://www.txdot.gov/business/resources/producer-list.html 
 
 
ITEM 8 – PROSECTION AND PROGRESS 
 
Contract time charges begin upon issuance of “Authorization to Begin Work” letter. One-
hundred and twenty (120) Working Days have been designated for this contract.  Working Days 
shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.” 
 
Individual Work Order charge days shall run concurrently with Contract time charges.   
 
The time of issuance of the Work Order shall provide the Contractor a minimum of 12 hours’ 
notice prior to the expected time / timeframe of delivery to provide materials requested, at the 
requested quantity, delivered to the location assigned in the Work Order. 
 
Contractor deliveries will typically occur between the hours of 7:00AM and 4:00PM.  Alternate 
arrangements must be made with the Maintenance Supervisor or assigned representative if 
deliveries are outside these hours. 
 
Contractor’s driver shall report to the State’s representative at the time of arrival at the final 
delivery location (as specified in the individual Work Order) and obtain a signature documenting 
the date and time on the haul ticket which will include the Work Order number.   Delivery 
location may be anywhere within the representative counties shown in the plans and possibly up 
to 15 miles beyond the county lines.  
 
Notify the Maintenance Supervisor as soon as possible when encountering any unforeseen delays 
in prosecuting the contract or delivery of materials.  Such delays may include equipment break-
down, materials availability shortage, adverse traffic conditions, etc.  
 
In accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be 
charged for failure to complete each Work Order for each occurrence of Contractor delivery does 
arrive at the time and / or location specified in the Work Order to the amount specified in Special 
Provision (SP) 000-658.  
 
 
 
 

https://www.txdot.gov/business/resources/producer-list.html
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ITEM 9 – MEASUREMENT AND PAYMENT 
 
In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement 
requirements are not applicable for this contract.  Quantities shown in the plans are for bidding 
purposes only.  TXDOT does not guarantee that all or only the quantities shown in plans will 
be requested for delivery may be requested (under-run / over-run). Contractor should expect to 
provide materials in the quantity and type requested in the Work Order (s). Material quantities 
less or more than those listed in the contract estimate (under-run / over-run) may be requested 
based upon TXDOT needs and requirements and shall be provided at the same cost per unit of 
measure as per the original bid price.  
 
The acceptance of this contract also does not guarantee that any materials may be purchased 
(zero-run) by TXDOT during the time period for which the contract is active.  
 
Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 
which exceeds the legal road weight. 
 
 
ITEM 500 – MOBILIZATION 
 
Mobilization does not apply to this non-site-specific materials Contract. 
 
 
ITEM 502 – BARRICADES, SIGNS AND TRAFFIC HANDLING 
 
The State will provide any traffic control needed. 
 
Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the 
road surface. 
 
 
ITEM 8014 – HYDRAULIC CEMENT CONCRETE 
 
Hydraulic cement concrete shall meet the specifications of Class ‘B’ material in accordance to 
Special Specification SS8014 “HYDRAULIC CEMENT CONCRETE (MATERIALS ONLY)”. 
 
Contractor shall provide a copy of concrete mix designs on for approval and record to the Bryan 
District Lab prior to the preconstruction conference for the classes of concrete found in this 
Contract.  Provide hydraulic concrete materials whose mix designs have been previously 
approved by the District Lab.  
 
Delivery cost is subsidiary to Item 8014 materials found in this Contract. 
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Minimum quantity for any given Work Order will be five (5) cubic yards.  Delivery of a 
finishing load of material to a location to complete the job can be less than five (5) cubic yards. 
 
Volumetric truck (auger) mixers are not allowed in this Contract. 
 
Testing of fresh concrete will, at a minimum, consist of making and curing specimens (Tex-447-
A) and testing for 7-day compressive strength (Tex-418-A).  TxDOT reserves the right to 
perform additional sampling and testing of concrete in accordance to Special Specification 
SS8014 Section 4.7.1 “Fresh Concrete”.  
 
Contractor will supply TxDOT with test specimen cylinders.  The means for the Contractor to 
provide TxDOT with cylinders will be determined at the preconstruction conference.  
 
 
ITEM 8015 – FLOWABLE BACKFILL  
 
Contractor shall provide a copy of flowable backfill mix designs on for approval and record to 
the Bryan District Lab prior to the preconstruction conference of the type described in this 
Contract.  Provide materials whose mix designs have been previously approved by the District 
Lab.  
 
Flowable backfill mix design shall achieve the non-excavatable requirement of having a 28-day 
compressive strength greater than 200 PSI in accordance with Table 2 under SS8015.2.6 “Mix 
Design Properties”.  The Engineer has the discretion to waive fresh concrete testing for 
compressive strength or to take samples to verify the material reaches design strength.  
 
Delivery cost is subsidiary to Item 8015 materials found in this Contract. 
 
Minimum quantity for any given Work Order will be five (5) cubic yards.  Delivery of a 
finishing load of material to a location to complete the job can be less than five (5) cubic yards. 
 
Volumetric truck (auger) mixers are not allowed in this Contract. 
 
Contractor will supply TxDOT with test specimen cylinders.  The means for the Contractor to 
provide TxDOT with cylinders will be determined at the preconstruction conference.  
 

 
 
 
 
 



EST. FINAL

8014 6010 CL B CONC(DEL)(CY)(0-20 MI FROM PLANT) CY 100.00
8014 6011 CL B CONC(DEL)(CY)(21-40 MI FROM PLANT) CY 100.00
8014 6012 CL B CONC(DEL)(CY)(41-60 MI FROM PLANT) CY 100.00
8014 6013 CL B CONC(DEL)(CY)(61-80 MI FROM PLANT) CY 100.00
8015 6002 FLWBLE BCKFLL(DEL)(0-20MLS FRM PLNT) CY 200.00
8015 6003 FLWBLE BCKFLL(DEL)(21-40MLS FRM PLNT) CY 200.00
8015 6004 FLWBLE BCKFLL(DEL)(41-60MLS FRM PLNT) CY 200.00
8015 6005 FLWBLE BCKFLL(DEL)(61-80MLS FRM PLNT) CY 200.00
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