


| | | |
|-----------------|---------|---------------|
| MMC PROJECT NO. | | SHEET NO. |
| 6395-87-001 | | -- 1 |
| STATE | DIST. | COUNTY |
| TEXAS | HOUSTON | DISTRICT WIDE |
| JOB | | HIGHWAY NO. |
| | | I-45 |

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**

**WORKING CONSISTING OF
HOTMIX & ASPHALT STABILIZED BASE
DELIVERY**

PROJECT NO: MMC 6395-87-001
COUNTY: DISTRICT WIDE



THE STANDARD SHEETS SPECIALLY IDENTIFIED ABOVE
HAVE BEEN SELECTED BY ME OR UNDER MY RESPONSIBLE
SUPERVISION OF THIS PROJECT.

DocuSigned by:
Muhammad J Elahi

B8FA13532E694BE...

2/23/2022

INTERIM AREA ENGINEER

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATION, NOVEMBER 1, 2014; AND THE CONTRACT PROVISIONS
LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT:
REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION
CONTRACTS (FORM FHWA 1273, MAY, 2012)

CONTRACTOR:
DATE OF LETTING:
DATE WORK BEGAN:
DATE OF WORK COMPLETED:
DATE WORK ACCEPTED:
FINAL CONTRACT COST:

DocuSigned by:
Muhammad J Elahi
B8FA13532E694BE... 2/23/2022
INTERIM AREA ENGINEER DATE

APPROVED FOR LETTING: 2/25/2022
DocuSigned by:
Melody Gallardo
A667165730A3459...
DIRECTOR OF MAINTENANCE



INDEX OF SHEETS

| <u>SHEET NO.</u> | <u>DESCRIPTION</u> |
|------------------|------------------------------|
| 1 | TITLE SHEET |
| 2 | INDEX SHEETS |
| 3-4 | GENERAL NOTES |
| 5 | ESTIMATE & QUANTITIES SHEETS |

DATE:
FILE:

SHEET 1 OF 1



| CONT | SECT | JOB | HIGHWAY |
|------|-----------|-------------|---------|
| 6395 | 87 | 6395-87-001 | SH-3 |
| DIST | COUNTY | SHEET NO. | |
| HOU | CALVESTON | 2 | |

County: District Wide**MMC** 6395-87-001**Highway:** I-45**General Notes:****Project Description:**

This is a MATERIALS ONLY contract to purchase hot-mix and asphalt stabilized base for the Houston District.

The Contractor will provide materials to TxDOT by the following methods:

Method A: The Contractor will deliver the materials to TxDOT maintenance yards or locations within the Houston District.

Method B: TxDOT will pick up the materials from the Contractor's yard/plant that will be loaded into TxDOT owned trucks or trucks owned by others working with or for TxDOT.

Pre-bid questions are to be addressed to the following individual(s):

Jamal Elahi, P.E. Interim Area Engineer
Jamal.Elahi@txdot.gov

Joel Clarke, P.E. Assistant Area Engineer
Joel.Clarke@txdot.gov

Pre-bid questions will be accepted through email, phone, and in person by the above individuals. Once a response is developed, it will be posted to TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

Questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, and CCSJ/Project Name.

Project General:

This project shall commence upon the issuance of a Work Order by the Director of Maintenance or his designee and will continue for 120 calendar days with options to extend the contract in accordance with Special Provision SP 004-004.

Each contract awarded by the TxDOT stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts.

All work on this contract will be issued by Work Order via email. A work order will include the bid item, material, quantity, the number of days allowed and associated liquidated damages for failure to provide the materials within the specified number of days. In addition, the Work Order must also

County: District Wide**MMC** 6395-87-001**Sheet 3****Highway:** I-45

include how the materials will be provided to TxDOT. If the material is to be delivered to TxDOT, the work order must include the location and TxDOT's point of contact for delivery.

The Contractor will provide a dedicated email address for processing Work Orders and is required to acknowledge by responding to each Work Order request to confirm receipt within 1 business day. Time charges will begin within 2 business days if no confirmation is received by TxDOT.

Project Supervision:

All work on this project will be scheduled and directed by the following person(s) or his designee. Payments will be made on a monthly basis for materials delivered or picked up accepted according to applicable specifications.

Jeffery D Thomson, Galveston Maintenance Supervisor

Phone: (409) 978-2553

Email: Jeffery.Thomson@txdot.gov

ITEM 2: Instructions to Bidders

This project includes plan sheets that are not part of the proposal. View plans-online or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

ITEM 5: Control of the Work:

Sampling and Testing will be in accordance with TxDOT's Standard Test Methods.

ITEM 8: Prosecution and Progress:

Time charges will be computed in accordance with item 8.3.1.5 "Calendar Day".

For this contract, the Contractor will have 14 calendar days from the date of the Work Order to provide TxDOT the materials.

County: District Wide

MMC 6395-87-001

Sheet 4

Highway: I-45

Liquidated damages will be charged for failure to complete each Work Order in the specified number of days. Liquidated damages will be assessed in accordance with Special Provision SP 000-658.

ITEM 8011: HOTMIX

The minimum quantity of material ordered per Work Order on this contract is 2 TON.

Coordinate with the designated TxDOT point of contact at least 24 hours prior to delivery.

ITEM 8021: ASPHALT STABILIZED BASE

The minimum quantity of material ordered per Work Order on this contract is 2 TON.

Site 1 (ST1) = Delivery location will be within the Houston District as directed.

Coordinate with the designated TxDOT point of contact at least 24 hours prior to delivery.



CONTROLLING PROJECT ID 6395-87-001

DISTRICT Houston
HIGHWAY IH0045

COUNTY Galveston

Estimate & Quantity Sheet

| CONTROL SECTION JOB | | | | 6395-87-001 | | TOTAL EST. | TOTAL FINAL |
|----------------------------|-----------------|--|-------------|--------------------|-------|------------|-------------|
| PROJECT ID | | | | A00184157 | | | |
| COUNTY | | | | Galveston | | | |
| HIGHWAY | | | | IH0045 | | | |
| ALT | BID CODE | DESCRIPTION | UNIT | EST. | FINAL | | |
| | 8011-6002 | D-GR HMA(SQ) TY D PG 64-22 (DELIVERY) | TON | 1,981.000 | | 1,981.000 | |
| | 8011-6004 | D-GR HMA(SQ) TY D PG 70-22 (DELIVERY) | TON | 1,981.000 | | 1,981.000 | |
| | 8021-6010 | ASPH TRTMNT(PLANT-MIX)(DEL)(GR 4)(ST 1 | TON | 660.000 | | 660.000 | |