

INDEX OF SHEETS

STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION

FHWA	PROJECT NO.		SHEET NO.
TEXAS	MMC 6398-86-001		1
DIVISION			
STATE	DISTRICT	COUNTY	
TEXAS	LFK	HOUSTON	
CONTROL	SECTION	JOB	HIGHWAY NO.
6398	86	001	SL 304, ETC.

SHEET NO. DESCRIPTION GENERAL

- 1 TITLE SHEET
- 2 SITE MAP
- 3, 3A-3B GENERAL NOTES
- 4 ESTIMATE & QUANTITY SHEET
- 5 QUANTITY SUMMARIES

PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:

MATERIAL ONLY: HYDRAULIC CEMENT (BAGS/BULK)
MMC 6398-86-001
SL 304, ETC.

HOUSTON COUNTY MAINTENANCE SECTION
(SITE AND YARD DELIVERIES)

SEE SHEET #2 FOR SITE MAP

©2022



DocuSigned by:

Jeremy King, P.E.
DISTRICT MAINTENANCE ENGINEER
5135292FE4184A4...

3/22/2022

DATE

APPROVED FOR LETTING:


DocuSigned by:

Z. Boyer, P.E.
DA6ECD29BC5C492...
DIRECTOR OF OPERATIONS

3/22/2022

DATE


SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



Site 3
FM 2110 (RM 364-374)

Site 1
Houston County Maintenance Yard
1123 East Loop 304
Crockett, TX 75835

Site 2
FM 2498 (RM 654-656)

SITE MAP			
© 2022  Texas Department of Transportation [®]			
CONT	SECT	JOB	HIGHWAY
6398	86	001	SL 304, ETC.
DIST	COUNTY		SHEET NO.
LFK	Houston		2

Project Number: MMC 6398-86-001**Control: 6398-86-001****County: Houston****Highway: SL 304, ETC.****GENERAL NOTES:**

PROJECT DESCRIPTION: This project consists of delivery of Hydraulic Cement Bags (materials only) to the Houston County Maintenance Yard and Bulk Hydraulic Cement (materials only) to state-maintained roadways within the Houston County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Misty Raney Misty.Raney@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Houston	Danny Luna	1123 East Loop 304 Crockett, TX 75835	(936) 544-2264

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures, and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

Project Number: MMC 6398-86-001**Control: 6398-86-001****County: Houston****Highway: SL 304, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours' notice. Notify the Houston County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of 24 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

Project Number: MMC 6398-86-001

Control: 6398-86-001

County: Houston

Highway: SL 304, ETC.

Contact the Houston County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Houston County Maintenance Supervisor, or their representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For Bulk Cement Delivery Operations

- Provide a spreader bar, or equivalent equipment, capable of evenly spreading cement across the area to be treated.

The site locations are as follows:

- Site 1 Houston County Maintenance Yard - (Bagged Cement)
 1123 East Loop 304
 Crockett, Texas 75835
- Site 2 FM 2498 (RM 654-656)
 300 tons of Bulk Hydraulic Cement Needed
 Minimum – 25 tons used per day
- Site 3 FM 2110 (RM 364-374)
 300 tons of Bulk Hydraulic Cement Needed
 Minimum – 25 tons used per day

For Hauling Operations

- Make all yard deliveries between the hours of 7:00 am and 3:00 pm CST unless prior arrangements have been made with the Houston County Maintenance Supervisor.
- Roadway delivery times will be scheduled by the Houston County Maintenance Supervisor.



Estimate & Quantity Sheet

COUNTY Houston


CONTROLLING PROJECT ID 6398-86-001

DISTRICT Lufkin
HIGHWAY SL0304

CONTROL SECTION JOB		6398-86-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00186013	Houston			
COUNTY	Houston	SL0304			
HIGHWAY	SL0304	EST.	FINAL		
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6002	HYDRAULIC CEMENT(TY 1)(DEL)(SITE 2)	TON	300.000	300.000
	8012-6003	HYDRAULIC CEMENT(TY 1)(DEL)(SITE 3)	TON	300.000	300.000
	8012-6018	HYDRAULIC CEMENT(TY 1)(47LB)	BAG	1,792.000	1,792.000

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Houston	6398-86-001	4

SUMMARY OF MATERIALS ITEMS				
ITEM NO.		8012-6018	8012-6002	8012-6003
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT (TY I)(47 LB)	HYDRAULIC CEMENT (TY I)(DEL)(SITE 2)	HYDRAULIC CEMENT (TY I)(DEL)(SITE 3)
		BAG	TON	
HOUSTON	SITE 1 1123 EAST LOOP 304 CROCKETT, TX 75835	1,792		
HOUSTON	SITE 2 FM 2498 (RM 654-656)		300	
HOUSTON	SITE 3 FM 2110 (RM 364-374)			300
PROJECT TOTALS		1,792	300	300

QUANTITY SUMMARIES			
© 2022  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6398	86	001	SL 304, ETC.
DIST	COUNTY		SHEET NO.
LFK	Houston		5