

INDEX OF SHEETS

STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION

FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6401-76-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	SHELBY	
CONTROL	SECTION	JOB	HIGHWAY NO.
6401	76	001	SH 7, ETC.

SHEET NO. DESCRIPTION GENERAL

- 1 TITLE SHEET
- 2 SITE MAP
- 3, 3A-3B GENERAL NOTES
- 4 ESTIMATE & QUANTITY SHEET
- 5 QUANTITY SUMMARIES

PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:

HYDRAULIC CEMENT: BULK/BAGS (MATERIALS ONLY)
MMC 6401-76-001
SH 7, ETC.

SHELBY COUNTY MAINTENANCE SECTION
(SITE AND YARD DELIVERIES)

SEE SHEET #2 FOR SITE MAP

©2022



DocuSigned by:

Jeremy King, P.E.
DISTRICT MAINTENANCE ENGINEER
5135292FE4184A4...

3/31/2022

DATE

APPROVED FOR LETTING:


DocuSigned by:


Zoe Boyer, P.E.
DIRECTOR OF OPERATIONS

3/31/2022

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



SITE MAP			
© 2022  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6401	76	001	SH 7, ETC.
DIST	COUNTY		SHEET NO.
LFK	SHELBY		2

Project Number: MMC 6401-76-001**Control: 6401-76-001****County: Shelby****Highway: SH 7, ETC.****GENERAL NOTES:**

PROJECT DESCRIPTION: This project consists of delivery of Hydraulic Cement Bags (material only) to the Shelby County Maintenance Yard and Bulk Hydraulic Cement (material only) to state-maintained roadways within Shelby County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Misty Raney Misty.Raney@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Shelby	Clint Norton	638 State Hwy 7 East Center, TX 75935	(936) 598-4113

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

Project Number: MMC 6401-76-001

Control: 6401-76-001

County: Shelby

Highway: SH 7, ETC.

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with a 24 hours' notice. Notify the Shelby County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of a 24 hours' notice and the contractor shall be able to provide agreed upon amounts as needed.

Project Number: MMC 6401-76-001

Control: 6401-76-001

County: Shelby

Highway: SH 7, ETC.

Contact the Shelby County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Shelby County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For Bulk Cement Delivery Operations

- Provide a spreader bar, or equivalent equipment, capable of evenly spreading cement across the area to be treated.

The site locations are as follows:

- Site 1 Shelby County Maintenance Yard - (Bagged Cement)
638 State Hwy 7 East
Center, Texas 75935
7,168 bags of Hydraulic Cement (8 truck loads)
- Site 2 FM 1656 (RM 322-0.666 – 322+1.003)
400 tons of Bulk Hydraulic Cement needed (16 transports)
Minimum - 50 tons used per day (2 transports)

For Hauling Operations

- Make all deliveries to the maintenance yard between the hours of 8:00 a.m. and 4:00 p.m. CST unless prior arrangements have been made with the Shelby County Maintenance Supervisor.
- Roadway delivery times will be scheduled by the Shelby County Maintenance Supervisor.



Estimate & Quantity Sheet

COUNTY Shelby

CONTROLLING PROJECT ID 6401-76-001


DISTRICT Lufkin
HIGHWAY SH0007

CONTROL SECTION JOB		6401-76-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00187219				
COUNTY	Shelby				
HIGHWAY	SH0007				
UNIT	FINAL				
8012-6002	HYDRAULIC CEMENT(TY I)(DEL)(SITE 2)	TON	400.000	400.000	
8012-6018	HYDRAULIC CEMENT(TY I)(47LB)	BAG	7,168.000	7,168.000	

DISTRICT	Lufkin	COUNTY	Shelby	CCSJ	6401-76-001	SHEET	4
----------	--------	--------	--------	------	-------------	-------	---



SUMMARY OF MATERIALS ITEMS			
ITEM NO.		8012-6002	8012-6018
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT (TY I)(DEL) (SITE 2)	HYDRAULIC CMENT (TY I)(47LB)
		TON	BAG
SHELBY	SITE 1 638 STATE HWY 7 CENTER, TX 75935	400	
SHELBY	SITE 2 FM 1656 (RM 322-0.666 - 322+1.003)		7,168
PROJECT TOTALS		400	7,168

QUANTITY SUMMARIES			
© 2022  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6401	76	001	SH 7, ETC.
DIST	COUNTY	SHEET NO.	
LFK	SHELBY	5	