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Project Number:  MMC 6380-86-001 

County: WHARTON COUNTY, ETC. 

GENERAL NOTES: 

This is a contract for supplying material on an as needed basis. 

Bid price should include furnishing material and delivery within the county or to designated location(s) 

specified.  

The material will be delivered to the following locations: 

Wharton County Maintenance Yard – ST 1 

1512 FM 102 

Wharton, Texas 77488 

Matagorda County Maintenance Yard – ST 2 

500 Ave F 

Bay City, Texas 77414 

Austin County Maintenance Yard – ST 3 

.60 mile south of IH 10  

Sealy, Texas 77474 

Colorado County Maintenance Yard – ST 4 

3816 US 90 W 

Columbus, Texas 78934 

Contractor questions on this project are to be addressed to the following individual(s): 

Mark Netardus Mark.Netardus@txdot.gov 

Mike Walsh  Mike.Walsh@txdot.gov 

Contractor questions will be accepted through email, phone, and in person by the above individuals. 

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be 

posted to TxDOT’s Public FTP at the following Address: 

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 

All questions submitted that generate a response will be posted through this site. The site is organized 

by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.  

Project Number:  MMC 6380-86-001 

County: WHARTON COUNTY, ETC. 

The contact information for the Maintenance Supervisor’s for the following counties are: 

Wharton County – Troy Blankenburg: 361-212-0034 or Troy.Zikuhr@txdot.gov 

Matagorda County Michael Jasak: 979-244-6943 or Michael.Jasek@txdot.gov 
Austin County – Kyle Novicke: 979-877-8882 or Kyle.Novicke@txdot.gov 

Colorado County- Bradley Polasek: 979-732-7066 or Bradley.Polasek@txdot.gov 

The corresponding Maintenance Supervisor will be the primary point of contact for this contract. The 

Maintenance Supervisor will work in conjunction with the Contractor to establish an agreement on the 

specifics of the material delivery. 

The contractor is responsible for furnishing and delivering the asphalts, oils and emulsions to the 

specified location(s) listed above. The delivery hours will be Monday through Thursday 7:00 AM to 

5:00 PM. The Maintenance Section will stockpile the material. 

Furnish a certified copy of the legal gross weight of each vehicle hauling materials by weight and 

certified measurements for all trucks hauling material by volume. 

The minimum order to any location will be 23 Tons. 

ITEM 4:  SCOPE OF WORK 

If agreed upon in writing by both parties to the contract, the contract may be extended for an additional 

period of time not to exceed the original contract time period.  The extended contract may be for 

additional quantities up to the original bid quantities plus any quantities added by an approved change 

order. The extensions shall meet the terms and conditions of the original contract plus any approved 

terms and conditions made by previously approved change orders. 

SHEET 2 



Estimate & Quantity Sheet
CONTROLLING PROJECT ID 6380-86-001 DISTRICT Yoakum COUNTY Wharton

HIGHWAY US0059

CONTROL SECTION JOB

PROJECT ID

COUNTY

HIGHWAY

ALT      BID CODE DESCRIPTION UNIT

6380-86-001

TOTAL EST. TOTAL
FINAL

A00176411

Wharton

US0059

EST. FINAL

8010-6184 ASPH (RC-250) (DEL) (SITE 1) TON 40.000 40.000
8010-6185 ASPH (RC-250) (DEL) (SITE 2) TON 40.000 40.000
8010-6186 ASPH (RC-250) (DEL) (SITE 3) TON 40.000 40.000
8010-6187 ASPH (RC-250) (DEL) (SITE 4) TON 40.000 40.000
8010-6188 ASPH (CRS-2) (DEL) (SITE 1) TON 40.000 40.000
8010-6189 ASPH (CRS-2) (DEL) (SITE 2) TON 40.000 40.000
8010-6190 ASPH (CRS-2) (DEL) (SITE 3) TON 40.000 40.000
8010-6191 ASPH (CRS-2) (DEL) (SITE 4) TON 40.000 40.000
8010-6192 ASPH (CRS-2P) (DEL) (SITE 1) TON 25.000 25.000
8010-6193 ASPH (CRS-2P) (DEL) (SITE 2) TON 25.000 25.000
8010-6194 ASPH (CRS-2P) (DEL) (SITE 3) TON 25.000 25.000
8010-6195 ASPH (CRS-2P) (DEL) (SITE 4) TON 25.000 25.000

DISTRICT COUNTY
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