


STATE OF TEXAS
TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT
PROJECT NO: MMC 6400-54-001
COUNTY: SAN PATRICIO, ETC.
ROADWAY: US0181, ETC
LIMITS:•
FOR PURCHASE & DELIVERY OF MATERIALS ONLY:
HYDRAULIC CEMENT



- REFUGIO MAINTENANCE OFFICE AREA OF RESPONSIBILITY
- ROCKPORT MAINTENANCE OFFICE AREA OF RESPONSIBILITY
- SINTON MAINTENANCE OFFICE AREA OF RESPONSIBILITY

INDEX OF SHEETS

1	TITLE SHEET
2A-2D	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT



© 2021 TEXAS DEPARTMENT OF TRANSPORTATION

SUBMITTED FOR LETTING:

4-11-22

Amanda Boyer, P.E.
BRIDGE ENGINEER

APPROVED FOR LETTING:

4-11-22

James D. Harris, P.E.
DIRECTOR OF MAINTENANCE

Project Number: MMC 6400-54-001

County: SAN PATRICIO, ETC.

Control: 6400-54-001

General Notes

This contract shall commence upon the issuance of a work order by the Director of Maintenance or his representative and shall continue for 120 Calendar days. This project consists of described word defined with Item 8012 “Hydraulic Cement (Materials Only)”, the 2014 Texas Standard Specifications, General Notes and Plans.

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Information concerning the project, plans, limits and locations may also be obtained by contacting the Director of Maintenance, James Harris, P.E. or the Maintenance Supervisor in charge of this project.

All Contractor pre-bid questions on this project are to be submitted by email to the following individual(s):

Director of Maintenance	James D. Harris, P.E.	James.Harris1@txdot.gov
Area Engineer Sinton Area Office	Robert Isassi, P.E.	Robert.Isassi@txdot.gov
Assistant Area Engineer Sinton Area Office	Eric Martinez, P.E.	Eric.Martinez@txdot.gov

Contractor questions will only be accepted through email to the above individuals.

All contractor questions will be reviewed by the Area Engineer or Assistant Area Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All pre-bid questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Project Number: MMC 6400-54-001

County: SAN PATRICIO, ETC.

Control: 6400-54-001

Prior to beginning operations, a meeting will be held at the District Headquarters or via MS Teams. This meeting should include the material supplier and maintenance section supervisors within the contract area.

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract material.

General Requirements and Covenants - Items 1 thru 9

Project Description - This project shall consist of the purchase and delivery of Hydraulic Cement materials that meet the requirements of the specification from the supplier's stockpile to the Maintenance Section's designated locations specified. See estimate and quantity sheet for type and quantity of materials.

Area Engineer	Address	Contact Phone Number
Robert Isassi, PE	11571 US 181 Sinton, TX 78387	(361)364-6402

Maintenance Section	Address	Maintenance Supervisor
Refugio	802 Victoria Hwy Refugio, TX 78377	Richard E Tuttle Jr (361)526-4421
Rockport	1401 FM 3036 Rockport, TX 78382	John M Jacobs (361)729-2411
Sinton	11571 US 181 Sinton, TX 78387	Jeremiah Jerome Boehme (979)245-8338

The Maintenance Supervisor will make arrangements with the Contractor to have the material delivered.

The contractor is responsible for furnishing and delivering the hydraulic cement to the agreed upon location(s). The delivery hours will be Monday through Friday 7:00 AM to 5:00 PM. The Maintenance Section will stockpile the material.

The Contractor shall furnish a certified copy of the legal gross weight of each vehicle hauling materials by weight and certified measurements for all trucks hauling material by volume.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Project Number: MMC 6400-54-001

County: SAN PATRICIO, ETC.

Control: 6400-54-001

Various bid items and their associated quantities have been provided within this Contract in order to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 2 – Instruction to Bidders

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department or found online at: <https://www.txdot.gov/business/resources/txdot-specifications.html>.

ITEM 3 - Award and Execution of Contract

Material requests shall be issued by Work Order to the Contractor a minimum of 7 days in advance. Each Work Order shall specify quantities to be delivered, location of delivery, and days to complete Work Order. Work orders for bulk cement shall be ordered in increments of 25 tons per delivery.

ITEM 4 - Scope of Work

This contract may be extended per Special Provision 004-004.

ITEM 6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:
<https://www.txdot.gov/business/resources/producer-list.html>

ITEM 8 – Prosecution and Progress

Working Days shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged each day for failure to meet each work order. This will include:

1. Failure to produce at the starting date or continually progress on the work order.
2. Failure to produce the required number of tons or bags per day.

The amount assessed per day for liquidated damages shall be 3% of the estimated cost of the work order not to exceed \$600 per day.

Project Number: MMC 6400-54-001

County: SAN PATRICIO, ETC.

Control: 6400-54-001

ITEM 9 – Measurement and Payment

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

ITEM 8012 – Hydraulic Cement (Materials Only)

Furnish trucks capable of distributing the cement uniformly, as requested by the maintenance supervisor, to the roadway when delivered by the ton.

There will be a minimum order of one truckload when ordering cement by the bag.

Delivery to locations within a 10-mile radius of the specified Maintenance Offices will be subsidiary to Items 8012-6001, 8012-6002, 8012-6003, 8012-6024, 8012-6025, and 8012-6026.

Any deliveries outside of a 10-mile radius of the specified Maintenance Offices will be negotiated and issued a new item number by change order.

HYDRAULIC BULK CEMENT:

HYDRAULIC CEMENT(TY I)(DEL)(SITE 1): Refugio Maintenance Office

HYDRAULIC CEMENT(TY I)(DEL)(SITE 2): Rockport Maintenance Office

HYDRAULIC CEMENT(TY I)(DEL)(SITE 3): Sinton Maintenance Office

HYDRAULIC CEMENT 94 LBS BAG:

HYDRAULIC CEMENT(TY I)(DEL)(94LBS)(ST 1): Refugio Maintenance Office


HYDRAULIC CEMENT(TY I)(DEL)(94LBS)(ST 2): Rockport Maintenance Office

HYDRAULIC CEMENT(TY I)(DEL)(94LBS)(ST 3): Sinton Maintenance Office

SINTON
 JEREMIAH BOEHME
 361.364.6400


ROCKPORT
 JOHN M JACOBS
 361.729.2411

REFUGIO
 RICHARD TUTTLE
 361.526.4421



**PLAN SHEET
 & SUMMARY**

ITEM NO.	DESC NO.	SPEC NO.	DESCRIPTION	UNIT	QTY
8012	6001		HYDRAULIC CEMENT(TY I) (DEL) (SITE 1)	TON	400
8012	6002		HYDRAULIC CEMENT(TY I) (DEL) (SITE 2)	TON	400
8012	6003		HYDRAULIC CEMENT(TY I) (DEL) (SITE 3)	TON	400
8012	6024		HYDRAULIC CEMENT(TY I) (DEL) (94LBS) (ST 1)	BAG	1000
8012	6025		HYDRAULIC CEMENT(TY I) (DEL) (94LBS) (ST 2)	BAG	1000
8012	6026		HYDRAULIC CEMENT(TY I) (DEL) (94LBS) (ST 3)	BAG	1000



CONT	SECT	JOB	HIGHWAY
6400	54	001	US 181, ETC
DIST	COUNTY		SHEET NO.
16	SAN PATRICIO, ETC.		4