

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6403-10-001


HIGHWAY: IH 45, ETC.
LIMITS OF WORK: WALKER COUNTY, ETC.

FOR PURCHASE AND DELIVERY OF:
FLEXIBLE BASE (STOCKPILE)(MATERIALS ONLY)

SUBMITTED FOR
LETTING: 4/4/2022
Date

APPROVED FOR
LETTING: 4/4/2022
Date


DocuSigned by:

D5649C5D0971432...
CONTRACT SPECIALIST

DocuSigned by:

275CD3AF332445F...
DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

1	TITLE SHEET
2A-2C	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	LOCATION MAP

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6403-10-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	BRYAN	WALKER, ETC.	
CONTROL	SECTION	JOB	HWY NO.
N/A	N/A	N/A	IH 45,ETC.
FILENAME			DATE
MMC_640310001			

County: Walker, ETC.

Control: 6403-10-001

Highway: IH 45, ETC.

GENERAL NOTES:

General Project Description – This is a MATERIALS ONLY Contract for the purchase and delivery of FLEXIBLE BASE (STOCKPILE) to the specified locations in this Contract.

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Paul Ray, P.E., Paul.Ray@txdot.gov

Contractor questions will be accepted through email by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address: <https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting/Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project Name.

General Requirements and Covenants - Items 1 thru 9

A Work Order will specify which of the following office(s) the materials in this Contract are to be delivered:

Walker County Maintenance Supervisor (Site 1)

Will Ray
580 IH 45 North
Huntsville, Texas 77320
936-295-7491

Madison County Maintenance Supervisor (Site 2)

William Connor
910 North May Street
Madisonville, Texas 77864
936-348-2759

Leon County Maintenance Supervisor (Site 3)

Thomas Hendrix
2800 Commerce Street E
Buffalo, Texas 75831
903-322-4648

Freestone County Maintenance Supervisor (Site 4)

Danny Green
340 US 84 West
Fairfield, Texas 75840
903-389-3530

County: Walker, ETC.

Control: 6403-10-001

Highway: IH 45, ETC.

Item 2 – Instructions to Bidders

View the plans on-line or download from the web at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.htm>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Attention Material Providers: Below is a link to TxDOT’s website that explains the State’s new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <https://www.txdot.gov/business/letting-bids/attention-vendors.html>

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Item 3 – Award and Execution of Contract

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Work orders will be scheduled and directed by the assigned TxDOT representative.

Material requests shall be issued by Work Order. Each Work Order shall specify items, quantities and location to be delivered.

From the time a Work Order is issued, Contractor has ten (10) working days to deliver materials. After this period, liquidated damages as explained in Item 8 of this Contract.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

Item 4 – Scope of Work

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 provided both the Contractor and TxDOT agree.

Item 6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website: <https://www.txdot.gov/business/resources/producer-list.html>.

County: Walker, ETC.

Control: 6403-10-001

Highway: IH 45, ETC.

Item 8 - Prosecution and Progress

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.”

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor’s driver shall report to the State’s representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

In accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be charged for failure to complete each Work Order for the number of days specified in the Work Order.

Item 9 – Measurement and Payment

In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all or only the quantities shown in plans will be requested for delivery may be requested (under-run / over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order (s). Material quantities less or more than those listed in the contract estimate (under-run / over-run) may be requested based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

Item 8007 – Flexible Base (Materials)

Flexible Base shall meet the specifications of Type ‘A’ and Grade (1-2) material stated in Special Specification SS8007 “FLEXIBLE BASE (MATERIALS)”.

Delivery cost is subsidiary to Item 8007 materials found in this Contract.

Minimum order per office will be twenty-five (25) tons.

