


Project Number: MMC 6403-38-001 Sheet 2 
 
County:  Walker, Etc Control: 6403-38-001 
 
Highway:  IH 45, ETC.  
 

 General Notes Sheet A 

GENERAL NOTES: 
 
General: 
 
Contractor questions on this project are to be emailed to the following individual: 
 
Paul Ray, P.E., Paul.Ray@txdot.gov 
 
Contractor questions will only be accepted by email to the above individual(s). 
 
All contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TxDOT's Public FTP at the following Address: 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 
 
All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project 
Name. 
 
 
GENERAL REQUIREMENTS AND COVENANTS – ITEMS 1 THRU 9 
 
Project Description – This project shall consist of the purchase and delivery of hydraulic 
cement materials only of the type and grade specified in the Contract.  Bulk Cement shall be 
delivered to the locations specified in the issued work order (Site 1,3,5,7).  Bagged Cement shall 
be delivered to the Maintenance Office specified (Site 2,4,6,8).  Contact information for each 
county is listed below. 
 
Walker County (Site 1 - Bulk) 
Walker County Maintenance Office (Site 2 - Bagged) 
Will Ray 
580 IH 45 N 
Huntsville, TX 77320 
936-295-7491 
 
Madison County (Site 3 - Bulk) 
Madison County Maintenance Office (Site 4 - Bagged) 
William Connor 
910 N May St 
Madisonville, TX 77864 
936-348-2759 
 
 
 
 

mailto:Paul.Ray@txdot.gov
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/
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Leon County (Site 5 - Bulk) 
Leon County Maintenance Office (Site 6 - Bagged) 
Thomas Hendrix 
2800 Commerce St. E. 
Buffalo, TX 75831 
903-322-4648 
 
Freestone County (Site 7 - Bulk) 
Freestone County Maintenance Office (Site 8 - Bagged) 
Danny Green 
340 West US 84 
Fairfield, TX 75840 
903-389-3530 
 
 
ITEM 2 – INSTRUCTIONS TO BIDDERS 
 
View plan sheets on-line or download from the web at: 
http://www.txdot.gov/business/letting-bids/plans-online.html 
 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.txdot.gov/business/letting-bids/repro-companies.html 
 
Attention Material Providers:  Below is a link to TxDOT’s website that explains the State’s new 
bidding process for roadway material contracts and the steps for prospective bidders to follow in 
preparation of a bid:  https://www.txdot.gov/business/letting-bids/attention-vendors.html 
 
To satisfy the requirements to bid a Maintenance Materials Contract (MMC), Bidders must 
provide a completed Maintenance/Traffic Materials Contract Supplier’s Questionnaire (MQ) and 
related supporting documents.  Any contractor with an approved Confidential Questionnaire or 
Bidder’s Questionnaire may bid on material projects.  The questionnaire can be downloaded 
from the above website. 
 
By signing this proposal, the Contract bidder acknowledges they have a copy of the “Standard 
Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas 
Department of Transportation, November 1, 2014.   
 
 
ITEM 3 – AWARD AND EXECUTION OF CONTRACT 

Each contract awarded by the Department stands on its own and as such, is separate from 
other contracts. If the Contractor awarded multiple contracts, they must be sufficiently 
equipped, possess or acquire the necessary materials and be sufficiently staffed to 
concurrently process all contracts at the same time. 

http://www.txdot.gov/business/letting-bids/plans-online.html
http://www.txdot.gov/business/letting-bids/repro-companies.html
https://www.txdot.gov/business/letting-bids/attention-vendors.html
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Prior to beginning operations, the Department will arrange a preconstruction conference 
between representatives of the Department and the Contractor to discuss execution of the 
Contract.  
 
Material requests shall be issued by Work Order.  Each Work Order shall specify items and 
quantities to be delivered as well as delivery location and days to complete Work Order.  
Completion of work order delivery not to exceed 7 days unless approved by the Engineer in 
writing. 
 
 
ITEM 4 – SCOPE OF WORK 
 
This contract allows for two (2) extensions with agreement between the Contractor and Engineer 
as allowed by Special Provision 004-004. 
 
 
ITEM 6 – CONTROL OF MATERIALS 
 
Contractor shall furnish all material in accordance with applicable specifications, test methods 
and general notes in this Contract or as directed by the Engineer. 
 
Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found 
at the following website: https://www.txdot.gov/business/resources/producer-list.html 
 
 
ITEM 8 – PROSECTION AND PROGRESS 
 
Contract time charges begin upon issuance of “Authorization to Begin Work” letter. One-
hundred and twenty (120) Working Days have been designated for this contract.  Working Days 
shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.” 
 
Individual Work Order charge days shall run concurrently with Contract time charges.   
 
Contractor deliveries will typically occur between the hours of 7:00AM and 4:00PM.  Prior 
arrangements will be made with the Maintenance Supervisor or assigned representative if 
deliveries are outside these hours. 
 
Contractor’s driver shall report to the State’s representative at the time of arrival at the final 
delivery location and obtain a signature documenting the date and time on the haul ticket which 
will include the Work Order number.    
 

https://www.txdot.gov/business/resources/producer-list.html
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Notify the Maintenance Supervisor when encountering any unforeseen delays. 
 
In accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be 
charged for failure to complete each Work Order for each occurrence Contractor delivery does 
not arrive at the time and location specified in the Work Order to the amount specified in Special 
Provision (SP) 000-658.  
 
 
ITEM 9 – MEASUREMENT AND PAYMENT 
 
In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement 
requirements are not applicable for this contract.  Quantities shown in the plans are for bidding 
purposes only.  TXDOT does not guarantee that quantities shown in plans will be requested for 
delivery.   
 
Material quantities less or more than those listed in the contract estimate (under-run / over-run) 
may be requested based upon TXDOT needs and requirements and shall be provided at the 
same cost per unit of measure as per the original bid price.  
 
The acceptance of this contract does not guarantee that any materials may be purchased (zero-
run) by TXDOT during the time period for which the contract is active.  
 
Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 
which exceeds the legal road weight. 
 
 
ITEM 500 – MOBILIZATION 
 
Mobilization does not apply to this non-site-specific materials Contract. 
 
 
ITEM 502 – BARRICADES, SIGNS AND TRAFFIC HANDLING 
 
The State will provide any traffic control needed. 
 
Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the 
road surface. 
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ITEM 8012 – HYDRAULIC CEMENT (MATERIALS ONLY) 
 
Minimum delivery quantity shall be 25 tons for Hydraulic Cement (Bulk) and/or 896 bags of 
Hydrualic Cement (47 lbs. bag).  Partial loads will use multiplier to cover full load freight cost. 
 
Bulk cement must be delivered in a pressurized trailer and the maintenance section will specify 
whether a spreader bar is needed in the work order.  Bulk cement will be delivered to the 
location specified in the work order for Site 1,3,5, and 7. 
 
Bagged cement will be palletized and delivered to the Maintenance Office specified for Site 
2,4,6, and 8. 
 
Contact the TxDOT site representative at least 24 hours prior to delivery. 



ITEM             
NO

DESC    
CODE

SP                       
NO EST. FINAL

8012 6001 HYDRAULIC CEMENT(TY I)(DEL)(SITE 1) TON 100
8012 6003 HYDRAULIC CEMENT(TY I)(DEL)(SITE 3) TON 100
8012 6005 HYDRAULIC CEMENT(TY I)(DEL)(SITE 5) TON 100
8012 6007 HYDRAULIC CEMENT(TY I)(DEL)(SITE 7) TON 100
8012 6021 HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST2) BAG 896
8012 6023 HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST4) BAG 896
8012 6038 HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST6) BAG 896
8012 6040 HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST8) BAG 896
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