# STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

# MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6400-76-001

CSJ: 6400 - 76 - 001

HIGHWAY: FM 2728

LIMITS OF WORK: KAUFMAN COUNTY

**ROCKWALL COUNTY** 

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY DESCRIPTION: LIMESTONE ROCK AND ASPHALT

RECOMMENDED	
FOR LETTING:	03/16/2022
·	Date
(m. 0)	ELYNDE
AREA EA	HOINEER

RECOMMENDED 6/15/2022
FOR LETTING:

Date

Docusigned by:

David Morrun, P.E.

7225800350894E4

MAINTENANCE ENGINEER

RECOMMENDED 6/15/2022
FOR LETTING:

Date

Docusigned by:

JEFFREY BUSH

345B765EB03F406...

DIRECTOR OF OPERATIONS

### **INDEX OF SHEETS**

- 1 TITLE SHEET
- 2 ESTIMATE & QUANTITY SHEET
- 3A-3D GENERAL NOTES
  - 4 DELIVERY SITE SHEET

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

-			
© 2022	Texas De	epartment of Tr	ansportation
FED.RD. DIV. NO.	PROJE	CT NO.	SHEET NO.
6	MMC 640	00-76-001	1
STATE	DISTRICT	COL	JNTY
TEXAS	DALLAS	KAUI	-MAN
CONTROL	SECTION	JOB	HWY NO.
6400	76	001	FM 2728
	FILENAME		DATE
	MMC 6400-76-001	_	3/16/2022



# Estimate & Quantity Sheet

**DISTRICT** Dallas HIGHWAY FM2728

CONTROLLING PROJECT ID 6400-76-001

		FINAL				
		TOTAL EST.			000.009	000.009
100-9	7005	man	728	FINAL		
6400-76-001	A00187005	Kaufman	FM2728	EST.	000'009	000'009
aol no	PROJECT ID	COUNTY	HIGHWAY	UNIT	TON	TON
CONTROL SECTION JOB	PRO	3	ин	BID CODE DESCRIPTION	8040-6107   LRA (TY II GR DS) (DEL) (ST1)	8040-6108   LRA (TY II GR DS) (DEL) (ST2)

ALT

	SHEET	2
	rsoo	6400-76-001
	COUNTY	Kaufman
	DISTRICT	Dallas
,		

	L
	) N N E
	OTC
	Ž

Report Created On: Mar 16, 2022 8:31:17 AM

County: Kaufman County Highway: FM2728

### **GENERAL NOTES:**

### **General:**

The purpose of this contract is to supply "Limestone Rock and Asphalt", materials only, for the Kaufman/Rockwall County Maintenance Section as specified in the plans.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Acknowledgement of emailed work order/callouts is required no more than 12 hr. from notification.

Contractor's attention is called to the fact that all Department property will be protected during all phases of the execution of the contract and any damages incurred due to Contractor's operation will be repaired and replaced at the Contractor's expense.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction meeting between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

Coordinate work through:

Bobby Neely, Kaufman/Rockwall County Maintenance Section Supervisor 3260 FM 2728 Kaufman, Texas 75142 972-962-3848

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643.

Contractor questions on this project are to be emailed to the following individuals:

LeAnn Kemp <u>LeAnn.Kemp@txdot.gov</u>
Bobby Neely <u>Bobby.Neely@txdot.gov</u>
Lane Selman <u>Lane.Selman@txdot.gov</u>

County: Kaufman County Highway: FM2728

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Attention is directed to the possible presence of underground utilities owned by the Texas Department of Transportation (irrigation, signal, illumination and surveillance, communication, and control) on the right of way. Call TxDOT for locates at 214-320-6682, for irrigation systems call (214-320-6636), or the appropriate department of the local city or town a minimum of 48 hr. in advance of excavation.

If overhead or underground power lines need to be de-energized, contact the electrical service provider to perform this work. Cost associated with de-energizing the power lines or other protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and Federal Regulations relating to the type of work involved.

### **Item 2 – Instructions to Bidders:**

This project includes plan sheets that are not part of the bid proposal.

Order plans from any Reproduction Company listed at:

http://www.dot.state.tx.us/business/contractors consultants/repro companies.htm

View or download plans at:

http://www.dot.state.tx.us/business/plansonline/plansonline.htm

### **Item 3 – Award and Execution of Contract:**

This contract is non-site specific, only materials received (pickup) or delivered to the Delivery Sites within state right of way or state property specified in the plans will be paid.

Material will be made available for pickup or delivery, as indicated in the plans.

County: Kaufman County Highway: FM2728

When material is specified to be picked up by TxDOT, material shall be made available within 48 hrs. or as directed in the Work Order.

When material is specified to be delivered, successfully deliver each Work Order within 3 calendar days upon notification, or as directed in the Work Order. The delivery hours will be Monday through Friday, 8:00 AM to 5:00 PM or as directed in the Work Order.

Notify the Maintenance Section Supervisor 24 hours in advance prior to delivery.

### <u>Item 7 – Legal Relations and Responsibilities:</u>

Appropriate Personal Protective Equipment (PPE), including Department-approved safety hats and safety shirts, will be worn by all workers and visitors when:

Workers are outside of vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right of way.

Working in areas where there is danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds of suspension of work.

All work on this contract will be scheduled and directed by the Maintenance Section Supervisor.

Any hazardous spills or releases of this material on TxDOT property will be promptly cleaned and remediated at Contractor's expense, including cost of spilled material.

### <u>Item 8 – Prosecution and Progress:</u>

Contract days will be charged in accordance with Section 8.3.1.5., "Calendar Day"

Working days will be charged in accordance with Section 8.3.1.4., "Standard Workweek".

In accordance with Article 8.6, "Failure to Complete Work on Time", liquidated damages will be charged for failure to complete each Work Order in the specified number of days. The amount assessed per day for liquidated damages will be five percent (5%) of the estimated cost of the Work Order, but not to be less than \$250 per day and not to exceed \$1,000 per day.

Unless otherwise directed, prosecute the work continuously to completion of the Callout Work Request.

County: Kaufman County Highway: FM2728

# <u>Item 9 – Measurement and Payment:</u>

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials exceed the legal road weight.

## <u>Item 500 – Mobilization:</u>

Mobilization does not apply to this Maintenance Materials Contract.

# <u>Item 8040 – Limestone Rock Asphalt (Materials Only):</u>

Supply Limestone Rock Materials of the type and grade indicated in the bid items.

Use aggregate that meets the Surface Aggregated Classification (SAC) requirement of Class B or better.

The Maintenance Section will stockpile this material.

																 -	-	
QUANTITY	009	009																
TINO	TON	TON																
DES. NO.	6107	6108																
ITEM NO.	8040	8040																
STOCKPILE LOCATION*	3260 FM 2728 Kaufman, Texas 75142	901 E. IH 30 Rockwall, Texas 75087																
MAINTENANCE OFFICE	Kaufman Maint.	Rockwall Maint.																
SITE NO.	1	2	3	4	2	9	7	8	6	10								

\* APPROXIMATE LOCATIONS FOR DELIVERY



DESIGN FED RD.  DP 6  GRAPHICS 6  CHECK TEXAS D/  CHECK CONTROL SI		MAINTE MAINTE MMC DISTRICT DALLAS	DELIVERY SITE SHEET  MAINTENANCE PROJECT NO.  MIMC 6400-76-001  DISTRICT COUNTY  DALLAS KAUFMAN  POR DALLAS COUNTY  DALLAS COU	HIGHWAY NO.
6400	400	76	001	4