

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION


MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC - 641795001
 CSJ 6417-95-001
 HIGHWAY: US0183
 DELIVERY LOCATION(S): VARIOUS

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 LIMESTONE ROCK ASPHALT FOR BROWN, COLEMAN & MCCULLOCH COUNTIES

Submitted for Letting: 8/1/2022
 Date

Approved for Letting: 8/1/2022
 Date

DocuSigned by:

 76C8A3E5D7D24C9...
 Contract Specialist

DocuSigned by:

 5D8F6D958F8543B...
 Interim Director of Operations

INDEX OF SHEETS

- 1 TITLE SHEET
- 2-4 GENERAL NOTES
- 5 ESTIMATE & QUANTITY SHEET
- 6-8 STOCKPILE LOCATION MAPS

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014, AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



©2022

FED.RD. DIV.NO.	PROJECT NO.	SHEET NO.	
6	MMC - 641795001	1	
STATE	DISTRICT	COUNTY	
TEXAS	BWD	BROWN	
CONTROL	SECTION	JOB	HWY NO.
6417	95	001	US0183
FILENAME			DATE
MMC - 641795001			07/29/22

Project Number: MMC-641795001

County: BROWN, ETC

Control: 6417-95-001

Highway: US0183, ETC

GENERAL NOTES

Counties included in the Contract are Brown, Coleman, and McCulloch. Delivery location Site 1 can be anywhere in Brown County. Delivery location Site 2 can be anywhere in Coleman County. Delivery location Site 3 can be anywhere in McCulloch County.

The Engineer will specify the number of WORKING DAYS granted for each WORK ORDER based on appropriate production and delivery rates.

The Engineer will notify the Contractor by email no later than 5:00PM the day before to cancel either a delivery by the Contractor or to cancel a pickup by TxDOT, along with a revised WORK ORDER reflecting this change.

ITEM 2 INSTRUCTIONS TO BIDDERS

Contractor questions on this project are to be addressed to the following individual(s):

Name	Email Address
Blake Stembridge	blake.stembridge@txdot.gov

Contractor questions will be accepted through email by the above individual.

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

View plan sheets on-line or download from the web at:
<https://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:
<https://www.txdot.gov/business/letting-bids/repro-companies.html>

Below is a link to TxDOT's website that explains the State's new bidding process for MATERIAL CONTRACTS and the steps for prospective bidders to follow in preparation of a bid:
<https://www.txdot.gov/business/letting-bids/attention-vendors.html>

Project Number: MMC-641795001

County: BROWN, ETC

Control: 6417-95-001

Highway: US0183, ETC

To bid TxDOT's Maintenance Materials Contracts (MMC), bidders must provide a completed Maintenance/Traffic Materials Contract Supplier's Questionnaire (MQ) and related supporting documents. The questionnaire can be downloaded from the above website.

By signing this proposal, the bidder acknowledges they have a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014.

ITEM 3 AWARD AND EXECUTION OF CONTRACT

Each Contract awarded by the Department stands on its own and as such, is separate from other Contracts. A Contractor awarded multiple Contracts, must be capable and sufficiently staffed to concurrently process any or all Contracts at the same time.

ITEM 4 SCOPE OF WORK

If agreed upon in writing by both parties to the Contract, the Contract may be extended up to two (2) times in accordance with Special Provision 004-004.

This Contract requires the Contractor to provide Materials in accordance with ITEM 8040 Limestone Rock Asphalt (MATERIALS ONLY) by the following methods:

1. Delivered by the Contractor to a designated location as defined in each WORK ORDER.

ITEM 8 PROSECUTION AND PROGRESS

One-hundred and twenty (120) days have been designated for this Contract. CONTRACT TIME CHARGES begin upon issuance of the "Authorization to Begin Work" letter.

CONTRACT TIME CHARGES will be computed and charged in accordance with Article 8.3.1.5 "Calendar Day".

Individual WORK ORDER charge days shall run concurrently with CONTRACT TIME CHARGES.

Material requests will be issued by WORK ORDER. Each WORK ORDER will specify the following:

1. The type and quantity of material to be delivered each day,
2. The Contractor's delivery location(s),
3. The number of WORKING DAYS to complete the WORK ORDER,

Project Number: MMC-641795001

County: BROWN, ETC

Control: 6417-95-001

Highway: US0183, ETC

4. The type of haul vehicle the Contractor shall use in the delivery.

Contractor deliveries and TxDOT pickups will typically occur between the hours of 7:00AM and 4:00 PM CST. Prior arrangements will be made with the Engineer if deliveries or pickups are outside these hours.

NONCOMPLIANCE LIQUIDATED DAMAGES: In cases where Contractor delivery does not arrive at the time and/or location specified in the WORK ORDER, a NONCOMPLIANCE LIQUIDATED DAMAGES charge will be assessed for each occurrence for the amount specified in Special Provision 000-658.

NONCOMPLIANCE LIQUIDATED DAMAGES will be deducted from the payment estimate period the incident(s) occurred.

ITEM 9 MEASUREMENT AND PAYMENT

This Contract is considered a CALL-OUT Contract and Plans Quantity Measurement does not apply. Quantities shown in the plans are for bidding purposes only. The State does not guarantee that all quantities shown in the plans will be requested for delivery or pickup.

ITEM 8040 – LIMESTONE ROCK ASPHALT (Materials Only)

A minimum delivery will be 4 truckloads.

Transport truck will deliver material with an end dump trailer at locations specified above.

Delivery of material Monday through Friday during business hours only. Deliveries outside of these times may be allowed at the sole discretion of the Maintenance Section Supervisor.

The Plant is the designated aggregate sampling location, unless otherwise approved by the Engineer.


Material deliveries shall be covered by a tarp during transport.

ESTIMATE SUMMARY

ITEM- CODE			DESCRIPTION	U N I T	TOTAL	
ITEM NO	DESC CODE	SP NO			EST.	FINAL
8040	6009	000			LRA (TY I GR AA) (DEL) (ST1)	TON
8040	6010	000	LRA (TY I GR AA) (DEL) (ST2)	TON	50.000	
8040	6011	000	LRA (TY I GR AA) (DEL) (ST3)	TON	100.000	
8040	6107	000	LRA (TY II GR DS) (DEL) (ST1)	TON	1,000.000	
8040	6108	000	LRA (TY II GR DS) (DEL) (ST2)	TON	1,000.000	
8040	6109	000	LRA (TY II GR DS) (DEL) (ST3)	TON	250.000	

ESTIMATE & QUANTITY SHEET

STATE DIST. NO.	COUNTY	PROJECT NO.	SHEET NO.
23	BROWN	MMC - 641795001	5




SITE	ITEM	DESCRIPTION	UNIT	QTY
1	8040-6009	LRA (TY I GR AA) (DEL) (ST1)	TON	50
1	8040-6107	LRA (TY II GR DS) (DEL) (ST1)	TON	1,000



* NOTE:
SITE 1 DELIVERY LOCATION CAN BE ANYWHERE IN BROWN COUNTY.

FED. RD. DIV. NO.	MAINTENANCE PROJECT NO.		SHEET NO.
6	MMC - 641795001		6
STATE	DIST.	COUNTY	
TEXAS	23	BROWN	
CONT.	SECT.	JOB	HIGHWAY NO.
6417	95	001	US 183




SITE	ITEM	DESCRIPTION	UNIT	QTY
2	8040-6010	LRA (TY I GR AA) (DEL) (ST2)	TON	50
2	8040-6108	LRA (TY II GR DS) (DEL) (ST2)	TON	1,000



* NOTE:
SITE 2 DELIVERY LOCATION CAN BE ANYWHERE IN COLEMAN COUNTY.

FED. RD. DIV. NO.		MAINTENANCE PROJECT NO.		SHEET NO.
6		MMC - 641795001		7
STATE	DIST.	COUNTY		
TEXAS	23	BROWN		
CONT.	SECT.	JOB	HIGHWAY NO.	
6417	95	001	US 183	



SITE	ITEM	DESCRIPTION	UNIT	QTY
3	8040-6011	LRA (TY I GR AA) (DEL) (ST3)	TON	100
3	8040-6109	LRA (TY II GR DS) (DEL) (ST3)	TON	250



* NOTE:
SITE 3 DELIVERY LOCATION CAN BE ANYWHERE IN McCULLOCH COUNTY.

FED. RD. DIV. NO.	MAINTENANCE PROJECT NO.		SHEET NO.
6	MMC - 641795001		8
STATE	DIST.	COUNTY	
TEXAS	23	BROWN	
CONT.	SECT.	JOB	HIGHWAY NO.
6417	95	001	US 183