# STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

# MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6414-75-001

HIGHWAY: SH 6, ETC LIMITS OF WORK: BRAZOS, ETC

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: AGGREGATES FOR SURFACE TREATMENTS (MATERIALS ONLY)

SUBMITTED FOR LETTING:	7/7/2022	APPROVED FOR LETTING:	7/6/2022	
	Date		Date	
DocuSigned by:  Paul M. Ray  D5649C5D0971432		DocuSigned by:		
CONTRACT SPECIALIST		DIRECTOR OF	MAINTENANCE	

#### **INDEX OF SHEETS**

1 TITLE SHEET

2A-2D GENERAL NOTES

- 3 ESTIMATE & QUANTITY SHEET
- 4 LOCATION MAP & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022	Texas Department of Transportation						
FED.RD. DIV. NO.	PROJE	SHEET NO.					
6	MMC 64	#					
STATE	DISTRICT	COUNTY					
TEXAS	BRYAN	BRAZOS, ETC					
CONTROL	SECTION	JOB	HWY NO.				
n/a	n/a	n/a	SH 6, ETC				
FILENAME			DATE				

County: Brazos, ETC. Highway: SH 6, ETC.

#### **GENERAL NOTES:**

**General Project Description** – This is a MATERIALS ONLY, CALL-OUT Contract for the purchase and delivery of AGGREGATE FOR SURFACE TREATMENTS (STOCKPILE) to the location(s) specified.

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Paul M. Ray, P.E. – District Maintenance – Paul.Ray@txdot.gov

Contractor questions will be accepted through email by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TXDOT's Public FTP at the following Address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project Name.

# GENERAL REQUIREMENTS AND COVENANTS – ITEMS 1 THRU 9:

A Work Order, issued by one of the following offices, will specify the location(s) to receive delivery of materials requested in this Contract.

# **Brazos County Maintenance Supervisor (Site 1)**

Randy Jaquez 979-778-8054

2102 Tabor Rd Bryan, Texas 77803

# **Robertson County Maintenance Supervisor (Site 2)**

Darnell Sandles 979-279-5339

1183 North Market St Hearne, Texas 77859

# **Grimes County Maintenance Supervisor (Site 3)**

Justin Kalisek 936-825-3446

1560 North LaSalle Navasota, Texas 77868

# ITEM 2 – INSTRUCTIONS TO BIDDERS:

View the plans on-line or download from the web at: http://www.txdot.gov/business/letting-bids/plans-online.html

County: Brazos, ETC. Highway: SH 6, ETC.

Order plans from any of the plan reproduction companies shown on the web at: http://www.dot.state.tx.us/business/contractors consultants/repro companies.htm

Attention Material Providers: Below is a link to TXDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <a href="https://www.txdot.gov/business/letting-bids/attention-vendors.html">https://www.txdot.gov/business/letting-bids/attention-vendors.html</a>

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

# ITEM 3 – AWARD AND EXECUTION OF CONTRACT:

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TXDOT representative and will specify items, quantities and location to be delivered.

Each Work Order sent by the Department is independent and separate from other Work Orders held by the Contractor. If the Contractor is sent multiple Work Orders, they must be equipped to provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work Orders at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

# ITEM 4 – SCOPE OF WORK:

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 provided both the Contractor and TXDOT agree.

# ITEM 6 – CONTROL OF MATERIALS:

Contractor shall furnish all material in accordance with applicable specifications, test methods and general notes in this Contract and as directed by the Engineer.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: <a href="https://www.txdot.gov/business/resources/producer-list.html">https://www.txdot.gov/business/resources/producer-list.html</a>

County: Brazos, ETC. Highway: SH 6, ETC.

#### ITEM 8 – PROSECUTION AND PROGRESS:

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

From the time a Work Order is issued, Contractor has ten (10) calendar days to deliver requested materials. After that time period, in accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged for each day the Contractor fails to complete delivery on each Work Order unless approved by the Engineer in writing.

# **ITEM 9 – MEASUREMENT AND PAYMENT:**

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only.

TXDOT does not guarantee that all or only the quantities shown in plans for delivery may be requested (under-run/over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order(s). Material quantities less or more than those listed in the contract estimate (under-run/over-run) may be requested based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

# ITEM 500 – MOBILIZATION

Mobilization does not apply to this non-site-specific materials Contract.

County: Brazos, ETC. Highway: SH 6, ETC.

# ITEM 502 – BARRICADES, SIGNS AND TRAFFIC HANDLING

The State will provide any traffic control needed.

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the road surface.

# ITEM 8039 – AGGREGATE FOR SURFACE TREATMENTS:

Type-B, Grade-5 aggregate shall meet material testing requirements for SAC-A classifications specified in Special Specification 8039 "AGGREGATES FOR SURFACE TREATMENTS (MATERIALS ONLY)".

Delivery cost is subsidiary to Item 8039 materials found in this Contract.

Minimum order per office will be twenty-five (25) tons.

When haul ticket lists the load measured in cubic yards, the vendor shall specifically define the conversion factor to tons per the bid item unit.

TEM-CODE		ESTIMATE SUMMARY						
8039 6114					U	TOTAL		
8039 6114		DESC	SP NO		Т	EST.	FINAL	
8039 6115 AGGR (TY B GR 5) (DEL) (ST3)  TON 500.000  TON 500.0000  TON 500.000  TON	8039	6113	.,,	AGGR (TY B GR 5) (DEL) (ST1)				
ESTIMATE & QUANTITY SHEET  COUNTY PROJECT NO. SHEET NO.				AGGR (TY B GR 5) (DEL) (ST2)				
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.	8039	6115		AGGR (TY B GR 5) (DEL) (ST3)	TON	500.000		
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.	-							
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.			<del>                                     </del>					
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.	-							
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.	<b>—</b>		<del>                                     </del>					
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.								
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.			<u> </u>					
	ESTIMATE & QUANTITY SHEET							
	ST	ATE DIST. I	NO.	COUNTY	PF	ROJECT NO.	SHEET NO.	
		17		BRAZOS, ETC				

# MAP OF BRYAN AREA OFFICE SECTION BOUNDARIES

