

|                           |                                |                       |                             |
|---------------------------|--------------------------------|-----------------------|-----------------------------|
| FHWA<br>TEXAS<br>DIVISION | PROJECT NO.<br>MMC 6415-40-001 |                       | SHEET NO.<br>1              |
| STATE<br>TEXAS            | DISTRICT<br>LFK                | COUNTY<br>SAN JACINTO |                             |
| CONTROL<br>6415           | SECTION<br>40                  | JOB<br>001            | HIGHWAY NO.<br>SH 150, ETC. |

INDEX OF SHEETS

| <u>SHEET NO.</u> | <u>DESCRIPTION GENERAL</u> |
|------------------|----------------------------|
| 1                | TITLE SHEET                |
| 2                | SITE MAP                   |
| 3,3A-3B          | GENERAL NOTES              |
| 4                | QUANTITY SHEET             |
| 5                | QUANTITY SUMMARY           |

**STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION**



**PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:**

**HYDRAULIC CEMENT: MATERIALS ONLY  
MMC 6415-40-001  
SH 150, ETC.**

SAN JACINTO COUNTY MAINTENANCE SECTION  
(DELIVERY TO YARD AND SITE)

SEE SHEET #2 FOR SITE MAP



RECOMMENDED FOR LETTING:

DocuSigned by:  
*Jeremy King, P.E.*  
DISTRICT MAINTENANCE ENGINEER  
5135292FE4184A4...

7/28/2022

DATE


APPROVED FOR LETTING:

DocuSigned by:  
*[Signature]*  
DIRECTOR OF OPERATIONS  
5146ED295C0042...

7/28/2022


DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



Site 2  
US 980 (RM 764 - RM 768)

Site 1  
San Jacinto County Maintenance Yard  
8066 SH 150, Shepherd, TX 77371

| SITE MAP   |             |     |              |
|--|-------------|-----|--------------|
| ©2022  |             |     |              |
|  |             |     |              |
| CONT   | SECT        | JOB | HIGHWAY      |
| 6415   | 40          | 001 | SH 150, ETC. |
| DIST   | COUNTY      |     | SHEET NO.    |
| LFK  | SAN JACINTO |     | 2            |

**Project Number: MMC 6415-40-001****Control: 6415-40-001****County: San Jacinto****Highway: SH 150, ETC.****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Delivery of Hydraulic Cement Bags to the San Jacinto County Maintenance Yard and Bulk Hydraulic Cement to state-maintained roadways within the San Jacinto County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Jenna Lenderman                [Jenna.Lenderman@txdot.gov](mailto:Jenna.Lenderman@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

| <u>COUNTY</u> | <u>SUPERVISOR</u> | <u>ADDRESS</u>                    | <u>CONTACT #</u> |
|---------------|-------------------|-----------------------------------|------------------|
| San Jacinto   | Chester Dixon     | 8066 SH 150<br>Shepherd, TX 77371 | (936) 628-3328   |

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

**Project Number: MMC 6415-40-001****Control: 6415-40-001****County: San Jacinto****Highway: SH 150, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

#### **ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

#### **ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery within five (5) business days after order is placed. In the event, that materials are not delivered within this time frame, Liquidated Damages in the amount described in SP 000-658 will be charged per working day until the delivery is completed, unless otherwise approved by the Engineer. Notify the San Jacinto County Maintenance Supervisor when encountering any unforeseen delays.

#### **ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

#### **ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)**

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

The minimum order will be one truck load (896 bags).

**Project Number: MMC 6415-40-001**

**Control: 6415-40-001**

**County: San Jacinto**

**Highway: SH 150, ETC.**

This contract is for small quantities only. The contractor will be given a five (5) business day order notice. The contractor shall be able to provide agreed upon amounts as needed.

Contact the San Jacinto County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the San Jacinto County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For Bulk Cement Delivery Operations:

- Provide a spreader bar, or equivalent equipment, capable of evenly spreading cement across the area to be treated.

The site locations are as follows:

- Site 1 = San Jacinto County Maintenance Yard - (Bagged Cement)  
8066 SH 150  
Shepherd, Texas 77371  
3,584 bags of cement needed (4 truckloads)
- Site 2 = US 190. (RM 764 – RM 768)  
150 tons of Bulk Hydraulic Cement needed  
Minimum - 25 tons used per day

For Bagged Cement Delivery Operations:

- Make all yard deliveries between the hours of 8:00 am and 4:30 pm CST and roadway delivery times will be scheduled by the San Jacinto County Maintenance Supervisor.



**CONTROLLING PROJECT ID** 6415-40-001

**DISTRICT** Lurkin  
**HIGHWAY** SH0150

**COUNTY** San Jacinto

# Estimate & Quantity Sheet

| CONTROL SECTION JOB |           | 6415-40-001                             |      |           |       |            |             |
|---------------------|-----------|---|------|-----------|-------|------------|-------------|
| PROJECT ID          |           | A00190283                               |      |           |       |            |             |
| COUNTY              |           | San Jacinto                             |      |           |       |            |             |
| HIGHWAY             |           | SH0150                                  |      |           |       |            |             |
| ALT                 | BID CODE  | DESCRIPTION                             | UNIT | EST.      | FINAL | TOTAL EST. | TOTAL FINAL |
|                     | 8012-4002 | HYDRAULIC CEMENT(TY 1)(DEL)(SITE 2)     | TON  | 150,000   |       | 150,000    |             |
|                     | 8012-4020 | HYDRAULIC CEMENT(TY 1)(DEL)(47LBS)(ST1) | BAG  | 3,584,000 |       | 3,584,000  |             |




Report Generated By: txdotconnect\_internal\_ext

Report Created On: Jul 26, 2022 1:23:02 PM

|          |             |             |       |
|----------|-------------|-------------|-------|
| DISTRICT | COUNTY      | COSJ        | SHEET |
| Lurkin   | San Jacinto | 6415-40-001 |       |

**SUMMARY OF MATERIALS ITEMS**

| ITEM NO.              |  | 8012-6020                                | 8012-6002                           |
|-----------------------|--|--|-------------------------------------|
| <b>COUNTY</b>         | <b>HIGHWAY NO.</b>                         | HYDRAULIC CEMENT(TY 1)(DEL)(47LBS)(ST 1) | HYDRAULIC CEMENT(TY 1)(DEL)(SITE 2) |
|                       |  | <b>BAG</b>                               | <b>TON</b>                          |
| SAN JACINTO           | 8066 SH 150 (SITE 1)<br>SHEPHERD, TX 77371 | 3,584                                    |                                     |
| SAN JACINTO           | US 190 (RM 764 - RM 768) (SITE 2)          |  | 150                                 |
| <b>PROJECT TOTALS</b> |  | <b>3,584</b>                             | <b>150</b>                          |

| QUANTITY SUMMARY   |             |     |              |
|--|-------------|-----|--------------|
| ©2022  |             |     |              |
|  |             |     |              |
| CONT   | SECT        | JOB | HIGHWAY      |
| 6415   | 40          | 001 | SH 150, ETC. |
| DIST   | COUNTY      |     | SHEET NO.    |
| LFK  | SAN JACINTO |     | 5            |