

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6413-55-001


HIGHWAY: IH 45, ETC.
LIMITS OF WORK: WALKER, ETC.

FOR PURCHASE AND DELIVERY OF:
ASPHALTIC PATCHING MATERIAL (MATERIALS ONLY)

SUBMITTED FOR
LETTING: 6/22/2022
Date

APPROVED FOR
LETTING: 6/23/2022
Date


DocuSigned by:

D5649C5D0971432...
CONTRACT SPECIALIST

DocuSigned by:

275CD3AE332445E
DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

1	TITLE SHEET
2A-2C	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	LOCATION MAP

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6413-55-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	BRYAN	WALKER, ETC.	
CONTROL	SECTION	JOB	HWY NO.
N/A	N/A	N/A	IH 45, ETC.
FILENAME			DATE

Certificate Of Completion

Envelope Id: CD185F86253348C6BF2FB43C97A6DCCD	Status: Completed
Subject: Please DocuSign: 01 Title.pdf	
Source Envelope:	
Document Pages: 1	Signatures: 2
Certificate Pages: 2	Initials: 0
AutoNav: Enabled	Envelope Originator:
Envelope Stamping: Enabled	Michael Estillette
Time Zone: (UTC-06:00) Central Time (US & Canada)	125 E. 11th Street
	Austin, TX 78701
	Michael.Estillette@txdot.gov
	IP Address: 204.64.21.50


Record Tracking

Status: Original	Holder: Michael Estillette	Location: DocuSign
6/22/2022 3:31:03 PM	Michael.Estillette@txdot.gov	
Security Appliance Status: Connected	Pool: StateLocal	
Storage Appliance Status: Connected	Pool: Texas Department of Transportation	Location: DocuSign

Signer Events

Jace Lee
 Jace.Lee@txdot.gov
 Director of Maintenance
 TxDOT
 Security Level: Email, Account Authentication (Optional)

Signature


DocuSigned by:

 275CD3AF332445F...
 Signature Adoption: Uploaded Signature Image
 Signed by link sent to Jace.Lee@txdot.gov
 Using IP Address: 204.64.21.251

Timestamp

Sent: 6/22/2022 3:31:57 PM
 Viewed: 6/23/2022 9:45:01 AM
 Signed: 6/23/2022 9:45:02 AM

Electronic Record and Signature Disclosure:
 Not Offered via DocuSign

Paul Ray
 Paul.Ray@txdot.gov
 Texas Department of Transportation
 Security Level: Email, Account Authentication (Optional)

DocuSigned by:

 D5649C5D0971432...
 Signature Adoption: Uploaded Signature Image
 Signed by link sent to Paul.Ray@txdot.gov
 Using IP Address: 204.64.21.50

Sent: 6/22/2022 3:31:57 PM
 Viewed: 6/22/2022 3:49:07 PM
 Signed: 6/22/2022 3:49:23 PM

Electronic Record and Signature Disclosure:
 Not Offered via DocuSign

In Person Signer Events	Signature	Timestamp
Editor Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps

Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	6/22/2022 3:31:57 PM
Certified Delivered	Security Checked	6/22/2022 3:49:07 PM
Signing Complete	Security Checked	6/22/2022 3:49:23 PM
Completed	Security Checked	6/23/2022 9:45:02 AM

Payment Events	Status	Timestamps
-----------------------	---------------	-------------------

County: Walker, ETC.

Highway: IH 45, ETC.

ITEM 2 – INSTRUCTIONS TO BIDDERS

View the plans on-line or download from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Attention Material Providers: Below is a link to TxDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <https://www.txdot.gov/business/letting-bids/attention-vendors.html>

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

ITEM 3 – AWARD AND EXECUTION OF CONTRACT

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Work orders will be scheduled and directed by the assigned TxDOT representative.

Material requests shall be issued by Work Order. Each Work Order shall specify items, quantities and location to be delivered.

From the time a Work Order is issued, Contractor has five (5) working days to deliver materials. After this period, liquidated damages shall be applied as explained in Item 8 of this Contract.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

ITEM 4 – SCOPE OF WORK

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 provided both the Contractor and TxDOT agree.

County: Walker, ETC.

Highway: IH 45, ETC.

ITEM 6 – CONTROL OF MATERIALS

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: <https://www.txdot.gov/business/resources/producer-list.html>.

ITEM 8 – PROSECUTION AND PROGRESS

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.”

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor’s driver shall report to the State’s representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

In accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be charged for failure to complete each Work Order for the number of days specified in the Work Order.

ITEM 9 – MEASUREMENT AND PAYMENT

In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TXDOT does not guarantee that all quantities shown in plans will be requested for delivery.

The acceptance of this contract does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

Material quantities less or more than those listed in the contract estimate (under-run / over-run) may be requested based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

County: Walker, ETC.

Highway: IH 45, ETC.

ITEM 8019 – ASPHALT PATCH MATERIAL (MATERIALS ONLY)

Patch material for this contract shall be All Season Pre-Coated Patching Mixture (ASPPM), produced in accordance with DMS-9202. ASPPM shall meet requirements as specified in Special Specification SS8019.

Delivery cost is subsidiary to Item 8019 materials found in this Contract.

Minimum order per office will be 25 tons.

