# STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

# MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6416-86-001

HIGHWAY: SH 36, ETC LIMITS OF WORK: WASHINGTON, ETC

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: RIPRAP (MATERIALS ONLY)

SUBMITTED FOR LETTING:	7/25/2022	APPROVED FOR LETTING:	7/25/2022		
	Date		Date		
DocuSigned by Park My M	y P.E.	DocuSigned b	ē.		
CONTRACT SPECIALIST		DIDECTOR OF	DIDECTOR OF MAINTENANCE		

#### **INDEX OF SHEETS**

1 TITLE SHEET

2A-2D GENERAL NOTES

- 3 ESTIMATE & QUANTITY SHEET
- 4 LOCATION MAP & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022	Texas Department of Transportation				
FED.RD. DIV. NO.	PROJE	SHEET NO.			
6	MMC 64	MMC 6416-86-001			
STATE	DISTRICT	COUNTY			
TEXAS	BRYAN	WASHINGTON, ETC			
CONTROL	SECTION	JOB	HWY NO.		
n/a	n/a	n/a	SH 36, ETC		
FILENAME			DATE		
	-				

County: Washington, ETC. Highway: SH 36, ETC.

#### **GENERAL NOTES:**

**General Project Description** – This is a MATERIALS ONLY, CALL-OUT Contract for the purchase and delivery of RIPRAP (STONE) (STOCKPILE) to the specified locations in this Contract.

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Paul M. Ray, P.E. – District Maintenance – Paul.Ray@txdot.gov

Contractor questions will be accepted through email by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TXDOT 's Public FTP at the following Address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project Name.

#### GENERAL REQUIREMENTS AND COVENANTS - ITEMS 1 THRU 9:

A Work Order, issued by one of the following offices, will specify the location(s) to receive delivery of materials requested in this Contract.

Washington County Maintenance Supervisor (Site 1)

Brett Sander 979-836-9350

1821 Highway 105 Brenham, Texas 77833

Burleson County Maintenance Supervisor (Site 2)

Joel Withem 979-567-7862

2157 SH 36 South Caldwell, Texas 77836

Milam County Maintenance Supervisor (Site 3) Robert Talafuse 254-697-6629

3303 N Travis Cameron, Texas 76520

#### ITEM 2 – INSTRUCTIONS TO BIDDERS:

View the plans on-line or download from the web at: <a href="http://www.txdot.gov/business/letting-bids/plans-online.html">http://www.txdot.gov/business/letting-bids/plans-online.html</a>

County: Washington, ETC. Highway: SH 36, ETC.

Order plans from any of the plan reproduction companies shown on the web at: http://www.dot.state.tx.us/business/contractors consultants/repro companies.htm

Attention Material Providers: Below is a link to TXDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <a href="https://www.txdot.gov/business/letting-bids/attention-vendors.html">https://www.txdot.gov/business/letting-bids/attention-vendors.html</a>

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

#### ITEM 3 – AWARD AND EXECUTION OF CONTRACT:

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TXDOT representative and will specify items, quantities and location to be delivered.

Each Work Order sent by the Department is independent and separate from other Work Orders held by the Contractor. If the Contractor is sent multiple Work Orders, they must be equipped to provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work Orders at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

#### ITEM 4 – SCOPE OF WORK:

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 provided both the Contractor and TXDOT agree.

#### ITEM 6 – CONTROL OF MATERIALS:

Contractor shall furnish all material in accordance with applicable specifications, test methods and general notes in this Contract and as directed by the Engineer.

County: Washington, ETC. Highway: SH 36, ETC.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: <a href="https://www.txdot.gov/business/resources/producer-list.html">https://www.txdot.gov/business/resources/producer-list.html</a>

#### **ITEM 8 – PROSECUTION AND PROGRESS:**

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged for each day the Contractor fails to complete delivery on each Work Order unless approved by the Engineer in writing.

## ITEM 9 – MEASUREMENT AND PAYMENT:

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only.

TXDOT does not guarantee that all or only the quantities shown in plans for delivery may be requested (under-run/over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order(s). Material quantities less or more than those listed in the contract estimate (under-run/over-run) may be requested based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

County: Washington, ETC. Highway: SH 36, ETC.

#### ITEM 500 – MOBILIZATION

Mobilization does not apply to this non-site-specific materials Contract.

## <u>ITEM 502 – BARRICADES, SIGNS AND TRAFFIC HANDLING</u>

The State will provide any traffic control needed.

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the road surface.

#### ITEM 8020 – RIPRAP (MATERIALS ONLY):

Riprap shall meet applicable requirements to bid items in this Contract as stated in Special Specification SS8020 "RIPRAP (MATERIALS ONLY)".

Delivery cost is subsidiary to Item 8020 materials found in this Contract.

Under Special Specification 8020.3 Measurement, Riprap will be measured by the CUBIC YARDS. For materials delivered in plans units of TONS, provide a volumetric conversion factor from TONS to CUBIC YARDS which maintains the gradation, weight and sizing requirements according to SS8020.

Minimum order per office will be fifteen (15) cubic yards.

General Notes Sheet D

ESTIMATE & QUANTITY SHEET					
ITEM- CODE	DESCRIPTION		TOTAL		
ITEM DESC SP		Т	EST.	FINAL	
NO CODE NO 8020 6034	RIPRAP(STNCMN)DRY)(3"-5")(DEL)(SITE 1)	CY	200.000	1 11 0 12	
8020 6035	RIPRAP(STNCMN)DRY)(3"-5")(DEL)(SITE 2)	CY	200.000		
8020 6036	RIPRAP(STNCMN)DRY)(3"-5")(DEL)(SITE 3)	CY	200.000		
8020 6045	RIPRAP (DEL)(STONE PROT)(12 IN)(SITE 1)	CY	200.000		
8020 6046	RIPRAP (DEL)(STONE PROT)(12 IN)(SITE 2)	CY	200.000		
8020 6047	RIPRAP (DEL)(STONE PROT)(12 IN)(SITE 3)	CY	200.000		
8020 6005	RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 1)	CY	150.000		
8020 6006	RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 2)	CY	150.000		
8020 6007	RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 3)	CY	150.000		
8020 6031	RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 1)	CY	100.000		
8020 6032	RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 2)	CY	100.000		
8020 6033	RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 3)	CY	100.000		
STATE DIST. NO.	COUNTY	DE	ROJECT NO.	SHEET NO.	
17	WASHINGTON, ETC		C 6416-86-001	3 3	
17	I WASHINGTON, ETC	JIVIIVI	J U-10-00-00 I	J	

# MAP OF BRENHAM AREA OFFICE SECTION BOUNDARIES

