

# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION


### MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6419-93-001  
 CSJ: 6419-93-001  
 HIGHWAY: SH 208  
 LIMITS OF WORK: VARIOUS LOCATIONS IN SAN ANGELO DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:  
 HYDRAULIC CEMENT (Materials only)

SUBMITTED FOR  
 LETTING: 10/19/2022  
 Date

APPROVED FOR  
 LETTING: 10/19/2022  
 Date


DocuSigned by:  
  
 F08D7F53E78F492...

DocuSigned by:  
  
 419BB3F96... DIRECTOR OF OPERATIONS

#### INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2B GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
	MMC 6419-93-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	SAN ANGELO	TOM GREEN	
CONTROL	SECTION	JOB	HWY NO.
6419	93	1	SH 208
FILENAME			DATE
MMC 6419-93-001			10/12/2022

Project Number: MMC 6419-93-001

SHEET: 2

County: Tom Green

CONTROL: 6419-93-001

Highway: SH 208

### GENERAL NOTES

Contractor questions on this project are to be addressed to the following individuals:

William McLane, P.E.      [William.McLane@txdot.gov](mailto:William.McLane@txdot.gov) (325) 947-9211  
Roy Wright, P.E.      [Roy.Wright@txdot.gov](mailto:Roy.Wright@txdot.gov) (325) 947-9236

Contractor questions will be accepted through email, phone, and in person by the above individuals.

All contractor questions will be reviewed by the engineer. Once a response is developed, it will be posted to the TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses>

All questions submitted that generate a response will be posted through this website. The site is organized by the District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**Project Description:** This is a contract for the purchase and delivery of Hydraulic Cement, (47 lbs. Bags), and Bulk (2000 lbs. Super Sacks), (Material Only), to TxDOT maintenance yards or locations located within the San Angelo District. Request for material will be made through independent work orders.

#### ITEM 10.4: SCOPE OF WORK

This contract will be a 180-day, (6 month), contract and may be extended per Special Provision 010-001, section 10.4.3.1, Contract Extensions.

#### ITEM 10.8: PROSECUTION AND PROGRESS

Materials requested shall be issued by work order. Each work order shall specify items, quantity, and location for materials to be delivered. Minimum order will be one truck load, (896 bags).

A Pre-Work meeting will be scheduled by the District Maintenance office prior to any material being delivered.

Contract time charges shall begin on the date specified for delivery in each individual Work Order letter.

Once an order for material has been placed, the contractor will have ten (10), calendar days, from the delivery date specified, to provide the material.

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

#### ITEM 8012: HYDRAULIC CEMENT (Materials Only)

This is a contract for supplying Hydraulic Cement material on an as needed basis.

Project Number: MMC 6419-93-001

SHEET: 2

County: Tom Green

CONTROL: 6419-93-001

Highway: SH 208

Refer to the table below for site locations and contacts.

<b>HYDRAULIC CEMENT, (47 lbs. Bags)</b>					
Item #	Site #	County	Supervisor	Address	Phone
8012-6020	Site 1	Tom Green	Christopher Wagner	4502 Knickerbocker Road, San Angelo, Texas. 76904	(325) 947-9343
8012-6021	Site 2	Runnels	Fred Schmidt	630 FM 2887, Ballinger, Texas. 76821	(325) 365-2218

<b>HYDRAULIC CEMENT, Bulk, (2000 lbs. Bags)</b>					
Item #	Site #	County	Supervisor	Address	Phone
8012-6001	Site 1	Tom Green	Christopher Wagner	4502 Knickerbocker Road, San Angelo, Texas. 76904	(325) 947-9343

**A 24-hour notice is required prior to delivery of the material.**

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the TxDOT Maintenance Office to the vendor's point of contact to verify the date and time of the order.

The contractor is responsible for furnishing and delivering the Aggregate to the County Maintenance yards or locations indicated in the above table. The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM. The estimate cut-off date will be the 28<sup>th</sup> of every month. If the 28<sup>th</sup> is on a weekend or Holiday, then the date will be the first business day prior to the 28th.

