

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE MATERIALS CONTRACT

PROJECT NO. MMC 6422-61-001
 CSJ: 6422-61-001
 HIGHWAY: SH0005
 LIMITS OF WORK: COLLIN COUNTY MAINTENANCE SECTION

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: HYDRAULIC CEMENT

RECOMMENDED FOR LETTING:	9/6/2022
	Date
DocuSigned by: <i>Jennifer Vorster</i> 4DB68ED9336D4E7	
AREA ENGINEER	


RECOMMENDED FOR LETTING:	9/20/2022
	Date
DocuSigned by: <i>David Morren</i> 72258D0350B94E4...	
MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	9/20/2022
	Date
DocuSigned by: <i>JEFFREY BUSH</i> 345B705FB03E400	
DIRECTOR OF OPERATIONS	

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2 | ESTIMATE & QUANTITY SHEET |
| 3A-3B | GENERAL NOTES |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6422-61-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	DALLAS	COLLIN	
CONTROL	SECTION	JOB	HWY NO.
6422	61	001	SH0005
FILENAME			DATE
MMC 6422-61-001			9/6/2022



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6422-61-001

DISTRICT Dallas
HIGHWAY SH0005

COUNTY Collin

CONTROL SECTION JOB		6422-61-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00191219				
COUNTY	Collin				
HIGHWAY	SH0005				
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6028	HYDRAULIC CEMENT(TYII)(DEL)(94LBS)(STI)	BAG	10,000.000	10,000.000



Report Generated By: txdotconnect_internal_ext

Report Created On: Sep 19, 2022 10:17:46 AM

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Collin	6422-61-001	2

Project Number: MMC-642261001

Control: 6422-61-0001

County: Collin County

Highway: SH0005

GENERAL NOTES:

General:

The purpose of this contract is to supply **Hydraulic Cement**, materials only, at the following locations:

Site 1	Collin County Maintenance, 2205 S SH 5, McKinney, TX 75069
Site 2	
Site 3	

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Derick Davis, Collin County, Maintenance Section
2205 S SH5
McKinney, Texas 75069
972-547-2326

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643.

Contractor questions on this project are to be emailed to the following individuals:

Jennifer Vorster Jennifer.Vorster@txdot.gov
Derick Davis Derick.Davis@txdot.gov
Taylor Myron Taylor.Myron@txdot.gov

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal.

Project Number: MMC-642261001

Control: 6422-61-0001

County: Collin County

Highway: SH0005

View or download plans at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended twice, not to exceed 360 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 120 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 500 bags. There are 7 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance/Traffic Materials Contract.