

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 642576001
 CSJ: 6425 - 76 - 001
 HIGHWAY: US0380
 LIMITS OF WORK: DENTON COUNTY

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: WINTER WEATHER MATERIALS

RECOMMENDED FOR LETTING:	10/28/2022
	Date
DocuSigned by: <i>James P. Campbell</i> 00874C400B6A4G3...	
AREA ENGINEER	


RECOMMENDED FOR LETTING:	11/7/2022
	Date
DocuSigned by: <i>David Morren</i> 72258D0350B94E4...	
MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	11/7/2022
	Date
DocuSigned by: <i>JEFFREY BUSH</i> 345B765EB03F406...	
DIRECTOR OF OPERATIONS	

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2 | ESTIMATE & QUANTITY SHEET |
| 3A-3B | GENERAL NOTES |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022		 Texas Department of Transportation	
FED. RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 642576001	1	
STATE	DISTRICT	COUNTY	
TEXAS	DALLAS	DENTON	
CONTROL	SECTION	JOB	HWY NO.
6425	76	001	US0380
FILENAME			DATE
MMC 642576001			10/28/2022



Estimate & Quantity Sheet

COUNTY Denton

DISTRICT Dallas
HIGHWAY US0380

CONTROLLING PROJECT ID 6425-76-001

ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8042-61.16	TYPE II BRINE SALT (DEL)/SITE 1)	TON	850.000	



Report Generated By: txdotconnect_internal_ext

Report Created On: Oct 27, 2022 3:42:41 PM

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Denton	6425-76-001	2

Project Number: MMC - 642576001

Control: 6425-76-001

County: Denton County

Highway: US0380

GENERAL NOTES:

General:

The purpose of this contract is to supply **Winter Weather Material**, materials only, at the following locations:

Site 1	2624 W. Prairie St. Denton, TX 76201
--------	--------------------------------------

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Wayne Powell, Maintenance Section Supervisor
2624 W. Prairie St. Denton, TX 76201
940-387-1414

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643

Contractor questions on this project are to be emailed to the following individuals:

Travis Campbell	Travis.Cambell@txdot.gov
Wayne Powell	Wayne.Powell@txdot.gov
Kelsey Guerra	Kelsey.Ogden@txdot.gov

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Project Number: MMC - 642576001

Control: 6425-76-001

County: Denton County

Highway: US0380

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 240 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 120 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 25 Tons. There are 7 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance/Traffic Materials Contract.

Item 8032 – Winter Weather Materials (Materials Only):

Supply Type II Brine Salt in a 2,000-pound bag (super-sac).