

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE MATERIALS CONTRACT

PROJECT NO. MMC 6436-56-001
 CSJ: 6436-56-001
 HIGHWAY: SH0005
 LIMITS OF WORK: COLLIN COUNTY MAINTENANCE SECTION

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: Limestone Rock Asphalt

RECOMMENDED FOR LETTING:	2/10/2023
	Date
DocuSigned by: <i>Jennifer Vorster</i> 4DB68ED9336D4F7...	
AREA ENGINEER	


RECOMMENDED FOR LETTING:	2/17/2023
	Date
DocuSigned by: <i>David Mornen</i> 72258D0350B94E4...	
MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	2/17/2023
	Date
DocuSigned by: <i>JEFFREY BUSH</i> 345B765EB03F406...	
DIRECTOR OF OPERATIONS	

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2 | ESTIMATE & QUANTITY SHEET |
| 3A-3B | GENERAL NOTES |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2023		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6436-56-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	DALLAS	COLLIN	
CONTROL	SECTION	JOB	HWY NO.
6436	56	001	SH0005
FILENAME			DATE
MMC 6436-56-001			2/8/2023



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6436-56-001

DISTRICT Dallas
HIGHWAY SH0005

COUNTY Collin

CONTROL SECTION JOB		6436-56-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00194635	COUNTY	Collin		
HIGHWAY	SH0005	UNIT	EST.	FINAL	
8040-6009	LRA (TY I GR AA) (DEL) (STI)	TON	500.000	500.000	
8040-6107	LRA (TY II GR DS) (DEL) (STI)	TON	500.000	500.000	



Report Generated By: txdotconnect_internal_ext

Report Created On: Feb 8, 2023 2:23:23 PM

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Collin	6436-56-001	

Project Number: MMC-643656001**Control:** 6436-56-001**County:** Collin County**Highway:** SH0005**GENERAL NOTES:****General:**

The purpose of this contract is to supply Limestone Rock Asphalt, materials only, at the following locations:

Site 1	Collin County Maintenance, 2205 S SH 5, McKinney, TX 75069
--------	--

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Derick Davis, Maintenance Section Supervisor
2205 S State Hwy 5
McKinney, TX 75069
(972) 547-2326

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643

Contractor questions on this project are to be addressed to the following individual(s):

Jennifer Vorster, P.E.
Derick Davis

Jennifer.Vorster@txdot.gov
Derick.Davis@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Number: MMC-643656001

Control: 6436-56-001

County: Collin County

Highway: SH0005

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 360 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will be delivered to the location(s) presented under the "General Notes". The minimum amount of material to be ordered on an individual work order is 12 Tons. There are 15 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance Materials Contract.

Item 8040 – Limestone Rock Asphalt (Materials Only):

Use aggregate that meets the Surface Aggregated Classification (SAC) B requirement or better.