

FED. RD. DIST. NO.	FEDERAL AID PROJECT NO.	SHEET NO.
		1
STATE	STATE DIST. NO.	COUNTY
TEXAS	22	KINNEY
CONT.	SECT.	JOB
6443	30	001
		HIGHWAY NO.
		US 277

STATE OF TEXAS

TEXAS DEPARTMENT OF TRANSPORTATION

SHEET NO.	INDEX OF SHEETS DESCRIPTION
-----------	-----------------------------

GENERAL	
1	TITLE SHEET
2	GENERAL NOTES
3	ESTIMATE AND QUANTITY
4	LOCATION MAP

PLANS OF PROPOSED MATERIAL MAINTENANCE CONTRACT

PROJECT NO. MMC 6443-30-001

PROJECT LIMITS : VARIOUS


COUNTY : KINNEY

HIGHWAY : US 277

MMC# 6443-30-001

FINAL PLANS	
Letting Date :	_____
Work Began :	_____
Date Accepted :	_____
Contractor :	_____
Total Cost :	_____

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIMESTONE ROCK ASPHALT




TEXAS DEPARTMENT OF TRANSPORTATION

SUBMITTED FOR LETTING: 4/20/2023
DocuSigned by:

APPROVED FOR LETTING: 4/20/2023

Cynthia Saldana
A26CA07CCCD544F...



SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, JUNE 1, 2014 AND SPECIFICATION ITEMS LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT.

4/17/2023 1: \LRDOSTMNT\VEY_2023\MNT_Contracts (FY23)\MMC\LRA for Kinney\Microstation\TitleSheet.dgn

GENERAL NOTES:**General:**

Plans may be obtained from one of the plan companies listed in the "Special Notice to Contractors", or viewed at Texas Department of Transportation's (TxDOT's) Internet site at <http://www.dot.state.tx.us/business/plansonline.htm>.

Contractor questions on this project are to be addressed to the following individual(s):

Cynthia Saldana - cynthia.saldana@txdot.gov

Questions may be submitted via the Letting Pre-bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A webpage for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Description - This project shall consist of the purchase and delivery of Limestone Rock Asphalt, (Material Only), to TxDOT maintenance yards or specified locations within Laredo District. Request for material will be made through independent work orders.

ITEM 10.4: SCOPE OF WORK

In Accordance with Article 10.4.3.1, this contract may be extended twice if mutually agreed.

ITEM 10.8: PROSECUTION AND PROGRESS

There are 182 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Material requests shall be issued by work order. Each work order shall specify items, quantity, and location for material to be delivered.

Individual work order charge days shall run concurrently with contract time charges.

In accordance with Article 10.8.6 "Late Delivery Damages," liquidated damages shall be charged each day for failure to deliver the material within the specified timeframe. For this contract, the vendor will have a maximum of 30 calendar days from the date of the work order to deliver the material.

The amount assessed per day for liquidated damages shall be as specified in accordance with Special Provision 000-1243.

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 8040: LIMESTONE ROCK ASPHALT (MATERIALS ONLY)

This is a contract for supplying Limestone Rock Asphalt material on an as needed basis. Refer to plan sheet page 4 Location Map for the proposed initial site locations, this may include other various locations within Kinney county.

For this contract the roadway maintenance supervisor in charge is:

Kinney County

Brandon C. Baxter

918 East Military Hwy


Brackettville, Tx 78832

830-563-2326

A 24-hour notice is required prior to delivery of the material.

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the TxDOT Maintenance office to the vendor's point of contact to verify the date and time of the order.

The contractor is responsible for furnishing and delivering the Limestone Rock Asphalt to the County Maintenance yard or locations indicated in the above table. The delivery hours will be Monday through Friday for 7:00AM to 5:00PM. The maintenance section will stockpile the material.

 TEXAS DEPARTMENT OF TRANSPORTATION © 2023									
GENERAL NOTES									
DN:	DN:	STATE	SHEET NUMBER		SHEET NO.				
CR:	CR:								
FED. RD. DIST. NO.	STATE DIST. NO.	COUNTY	CONTR.	SECTION	JOB	HIGHWAY NO.			
22		KINNEY	6443	30	001	US 277		2	



CONTROLLING PROJECT ID 6443-30-001



DISTRICT Laredo
HIGHWAY US0277

COUNTY Kinney

Estimate & Quantity Sheet

CONTROL SECTION JOB				6443-30-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00196881			
COUNTY				Kinney			
HIGHWAY				US0277			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8040-6009	LRA (TY I GR AA) (DEL) (ST1)	TON	1,100.000		1,100.000	
	8040-6093	LRA (TY II GR CS) (DEL) (ST1)	TON	2,600.000		2,600.000	

4/17/2023 1:11:00 PM T:\LRA\2023\MMT Contracts (FY23)\MMC\LRA for Kinney\Microstation\LocationMap.dgn



COUNTY	ADDRESS/HIGHWAY	ITEM 8040-6093	ITEM 8040-6009
		LRA (TY II GR CS) (DEL) (ST 1)	LRA (TY I GR AA) (DEL) (ST 1)
KINNEY	LOCATIONS WITHIN KINNEY COUNTY	*	-
	TOTAL	2,600.00	1,100.00

* QUANTITIES TO BE DISTRIBUTED AS REQUIRED BY THE MAINTENANCE SUPERVISOR

TEXAS DEPARTMENT OF TRANSPORTATION
© 2023

**KINNEY COUNTY
LOCATION MAP**

DN:	DN:	STATE:	SHEET NUMBER:	SHEET NO.:
CR:	CR:			
FED. RD. DIST. NO.:	STATE COUNTY:	CENTRO. SECTION:	JOB HIGHWAY NO.:	
22	KINNEY 6443	30 001	US 277	4