

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE MATERIALS CONTRACT

PROJECT NO. MMC 6444-86-001
 CSJ: 6444 - 86 - 001
 HIGHWAY: SH0031
 LIMITS OF WORK: NAVARRO COUNTY ROADWAY MATERIALS

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: HOT MIX

RECOMMENDED FOR LETTING:	5/5/2023
	Date
DocuSigned by:	
<i>Juan A. Paredes, P.E.</i>	
<small>4A97FFA3D5654BC...</small> AREA ENGINEER	


RECOMMENDED FOR LETTING:	5/5/2023
	Date
DocuSigned by:	
<i>David Morren, P.E.</i>	
<small>72258D0350B94E4...</small> MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	5/5/2023
	Date
DocuSigned by:	
<i>JEFFREY BUSH</i>	
<small>345B765EB03F406...</small> DIRECTOR OF OPERATIONS	

INDEX OF SHEETS

1	TITLE SHEET
2	ESTIMATE & QUANTITY SHEET
3A-3C	GENERAL NOTES

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2023	 Texas Department of Transportation		
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6444-86-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	DALLAS	NAVARRO	
CONTROL	SECTION	JOB	HWY NO.
6444	86	001	SH0031
FILENAME			
MMC 6444-86-001			



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6444-86-001

DISTRICT Dallas
HIGHWAY SH0031

COUNTY Navarro

CONTROL SECTION JOB				6444-86-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00197523			
COUNTY				Navarro			
HIGHWAY				SH0031			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8006-6001	SP MIXTURES SP-C PG64-22 (PICKUP)	TON	1,425,000		1,425,000	
	8006-6005	SP MIXTURES SP-D PG64-22 (PICKUP)	TON	1,425,000		1,425,000	
	8019-6010	ASPHALTIC CONC PATCH MATERIAL (DEL)	TON	75,000		75,000	



Report Generated By: txdotconnect_internal_ext

Report Created On: May 1, 2023 1:21:36 PM

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Navarro	6444-86-001	

Project Number: MMC 644486001**Control:** 6444-86-001**County:** Navarro County**Highway:** SH0031**GENERAL NOTES:****General:**

The purpose of this contract is to supply “Hot Mix” materials only.

Site 1	100 SW CR 1000 Corsicana, Texas 75110
--------	---------------------------------------

An item for pickup is included in this contract. Materials shall be available for pickup with 60 miles of the TxDOT office located at 100 SW CR 1000 Corsicana, Texas 75110. Load material into TxDOT equipment at time of pickup.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Joseph Lanoue, Maintenance Section Supervisor
100 SW CR 1000
Corsicana, Texas 75110
903-874-5361

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643

Contractor questions on this project are to be addressed to the following individuals:

Juan A Paredes Area Engineer Juan.Paredes@txdot.gov
Joseph Lanoue Section Supervisor Joseph.Lanoue@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Number: MMC 644486001

Control: 6444-86-001

County: Navarro County

Highway: SH0031

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 540 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Types of accepted haul vehicles include 10-yard, 12-yard, 24 yard end dump.

Each work order will specify a delivery site or pick up by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order for SP-C PG64-22 (Pick-Up) 25 Tons, SP Mixtures SP-D PG64-22 (Pick-Up) 25 Tons and Asphaltic Concrete Patching Material (Delivery) 15 Tons. There are 7 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance Materials Contract.

Project Number: MMC 644486001

Control: 6444-86-001

County: Navarro County

Highway: SH0031

Item 8006 – Superpave Mixtures (Materials Only):

Design and produce the mixture with a gradation that passes below the reference zone as shown in Table 9 for SS3077.

Use aggregate that meets the Surface Aggregated Classification (SAC) B requirement or better.