STATE OF TEXAS DEPARTMENT OF TRANSPORTAION

MATERIALS MAINTENANCE CONTRACT

PROJECT: MMC-644829001

CSJ: 6448-29-001

HIGHWAY: US0069

LIMITS OF WORK: TYLER DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY

MATERIAL: COMPLEX CHLORIDE DE-ICER MATERIALS ONLY

SUBMITTED FOR		APPROVED FOR	
LETTING:	6/16/2023	LETTING:	6/21/2023

Deen Cienced by

-A5223B51EF4AROANSPORTATION ENGINEER

DATE

- DocuSigned by:

OC37DA7E3CD4BECTOR OF MAINTENANCE

INDEX OF SHEETS

1 TITLE SHEET

2A-2C GENERAL NOTES

- **3 ESTIMATE & QUANTITY SHEET**
- **4 PLAN SHEET & SUMMARY**

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT
OF TRANSPORTATION, NOVEMBER 1, 2014 AND
SPECIAL SPECIFCATIONS ITEMS INCLUDED IN THE
CONTRACT SHALL GOVERN ON THIS PROJECT.

©2023	Texas Department of Transportation			
FED RD DIV NO.	PROJECT NO.		SHEET NO.	
6	6448	148-29-001 1		
STATE	DISTRICT	COUNTY		
TEXAS	TYLER	SMITH, ETC.		
CONTROL	SECTION	JOB	HIGHWAY NO.	
6448	29	1	US 69	
FILENAME			DATE	
MMC_644829001		6/15/2023		

DATE

County: Smith Control: 6448-29-001

Highway: US 69

GENERAL NOTES: COMPLEX CHLORIDE DE-ICER

GENERAL.

Contractor questions on this project are to be emailed to the following individual(s):

Project Manager Cory Jackson Cory. Jackson@txdot.gov 903-510-9181

Eduardo Castenada <u>Eduardo.Castenada@txdot.gov</u> 903-510-9241

For Q&A on Proposals navigate to:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

Use the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project and click on the link in the window that pops up to view the Q&A.

All relevant project documentation including CTDs and cross sections will still be posted to the districts FTP website.

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/

Contractor shall provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of the contract. Response to all correspondence shall be made within 1 business day.

.....

SPECIAL PROVISION TO ITEM 10: ITEM 10 APPLIES TO MAINTENANCE MATERIALS (MMC) AND TRAFFIC MATERIALS CONTRACTS (TMC) WITH NO FEDERAL FUNDS BEING USED. ITEMS 1-9 DO NOT APPLY TO MMC AND TMC CONTRACTS.

Winter Weather Materials: Complex Chloride

This project shall consist of the purchase and delivery of materials only for the Tyler District, consisting of one delivery location site.

Site 1: Smith County: Special Jobs Crews, 3721 NNE Loop 323, Tyler, 75702

Cory Jackson Cory.Jackson@txdot.gov 903-510-9181 Eduardo Castenada Eduardo.Castenada@txdot.gov 903-510-9241

General Notes Sheet A

County: Smith Control: 6448-29-001

Highway: US 69

A map of this location is included in this contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TxDOT representative and will specify items, quantities, and delivery location.

Each Work Order sent by the Department is independent and separate from other Work Orders held by the Contractor.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surface used in hauling operations free of dirt or other materials.

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

Workers are outside of the vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way. Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

SECTION 10.2 – INSTRUCTIONS TO BIDDERS:

View the plans on-line or download from the web at: https://www.txdot.gov/business/letting-bids/plans-online.html

Order plans from any of the plan reproduction companies shown on the web at: http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm
Attention Material Providers: Below is a link to TXDOT's website that explains the State's new bidding process for roadway material contracts, including the Material Supplier's Questionnaire, and the steps for prospective bidders to follow in preparation of a bid: https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-

County: Smith Control: 6448-29-001

Highway: US 69

<u>prequalification.html</u>. (NOTE: Download questionnaires and open using Adobe Acrobat or other PDF viewer; otherwise, Internet Explorer is the only browser which can open as PDF.)

SECTION 10.4 – SCOPE OF WORK:

In accordance with Article 10.4.3.1, this contract may be extended one time for an additional 365 calendar days not to exceed 730 calendar days for the entire contract term if mutually agreed.

SECTION 10.6 – CONTROL OF MATERIALS:

Contractor shall furnish all material in accordance with applicable specifications, test methods and general notes in this Contract and as directed by the Engineer.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: https://www.txdot.gov/business/resources/producer-list.html.

SECTION 10.8 – PROSECUTION AND PROGRESS:

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This contract is for three-hundred and sixty-five (365) calendar days and shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

All material delivery tickets must include the Work Order number and be signed, dated, and list the arrival/departure times by the Department representative upon arrival at final delivery location.

In the event of a delay in delivery of materials, notify the Maintenance Supervisor for the work order immediately by phone and provide documentation, in writing, to the office of record upon completion of delivery.

Failure to complete a work order will incur damages in accordance with Article 10.8.6. Actual damages incurred will be deducted from the work order payment and calculations will be provided upon request.

Providing material that does not meet the requirements of the specification does not constitute delivery and the Contractor may be required to remove all failed materials from the site. Applicable damages may continue to accrue until the Contractor delivers materials in full compliance to the designated site.

Notify the contacts given above when encountering any unforeseen delays.

County: Smith Control: 6448-29-001

Highway: US 69

SECTION 10.9 – MEASUREMENT AND PAYMENT:

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

If a specified time is dictated on the Work Order and Contractor arrives prior to the specified time, the 2-hour hold will not begin until the specified arrival time on the work order.

ITEM 500. MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 502. BARRICADES, SIGNS, AND TRAFFIC HANDLING

TxDOT will provide any traffic control needs.

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the road surface.

ITEM 8032. WINTER WEATHER MATERIALS (MATERIALS ONLY)


Item 8032 – This contract is for Complex Chloride that meets the specification of TxDOT SS 8032 to be used as a winter weather material product and shall conform to DMS-6400.

Delivery will be Monday through Friday during business hours only, unless other arrangements have been requested and agreed upon by the Project Manager or his delegate.

Material will be delivered by super sacks or by the 50# bags on pallets, whichever is specified on the work order by the Project Manager or his delegate.

All orders will be in full truck load increments. A full truck load being defined as the maximum legal gross weight of 80,000 pounds on Texas Highways without a permit.

ESTIMATE SUMMARY						
ITI	ΕΝ <i>1</i> Ι			U		
ITEM CODE		DESCRIPT	ION	N	TOTAL	
	Ι			ı		
ITEM NO	DESC CODE			Т	EST.	FINAL
8032	6249	COMPLEX CHLORIDE (DEL)(50LBS)(SITE 1)	BAG	1,800.00	
8032	6304	COMPLEX CHLORIDE (DEL)(SUPERS	ACK)(STE1)	TON	360.00	
8032	6269	COMPLEX CHLORIDE (DEL)(50LBS)(ST 1)(EXP)	BAG	900.00	
8032	6285	COMPLEX CHLORIDE (DEL)(SITE 1)(EMR)	TON	22.50	
		ESTIMATE & QU	ANTITY SHFF			
CTATE DI	STRICT NO.	COUNTY	PROJECT NO.	<u>.</u>	SHEET NO	
	TYLER	SMITH	MMC 644829001		3	•



Site	Maintenance Office	Address
1	Special Jobs Crew Yard	3721 NNE LP 323, Tyler, TX, 75702

PLAN SHEET SUMMARY

©2023	Texas Department of Transportation			
FED RD DIV NO.	PROJECT NO.		SHEET NO.	
6	6448-29-001		4	
STATE	DISTRICT	COUNTY		
TEXAS	TYLER	SMITH		
CONTROL	SECTION	JOB	HIGHWAY NO.	
6448	29	001	US 69	
FILENAME		DATE		
MMC_644829001		6/15/2023		