STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT: MMC 6446-42-001

CSJ: 6446-42-001

HIGHWAY: US0080

LIMITS OF WORK: Van Zandt County

Canton Maintenance Section

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY

MATERIAL: Bulk Hydraulic Cement

SUBM	ITTED	FOR

LETTING:

6/22/2023

DATE

APPROVED FOR

LETTING:

6/22/2023

DATE

-DocuSigned by:

MAINTENANCE ENGINEER

- DocuSigned by:

DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

1 TITLE SHEET

2A-2C GENERAL NOTES

- **3 ESTIMATE & QUANTITY SHEET**
- 4 PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATIONS ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

©2022	Texas Department of Transportation			
FED RD DIV NO.	PROJ	ECT NO.	SHEET NO.	
6	6446	5-42-001	1	
STATE	DISTRICT	COUNTY		
TEXAS	TYLER	VAN ZANDT		
CONTROL	SECTION	JOB	HIGHWAY NO.	
6446	42	1	US0080	
FILENAME			DATE	
MMC_644642001			5/21/2023	

County: VAN ZANDT Control: 6446-42-001

Highway: US0080

GENERAL NOTES: Hydraulic Cement (Bulk) Materials Only

GENERAL.

Contractor questions on this project are to be emailed to the following individual(s):

Sarah Hatley Canton Maintenance Supervisor
Jason York Canton Asst Mtce Supervisor
Lance Pomykal, P.E. Mineola Area Engineer

Sarah.Hatley@txdot.gov

Jason.York@txdot.gov

Lance.Pomykal@txdot.gov

For Q&A on Proposals navigate to:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

Use the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project and click on the link in the window that pops up to view the Q&A.

All relevant project documentation including CTDs and cross sections will still be posted to the districts FTP website.

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/

Contractor shall provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of the contract. Response to all correspondence shall be made within 1 business day.

SPECIAL PROVISION TO ITEM 10: ITEM 10 APPLIES TO MAINTENANCE MATERIALS (MMC) AND TRAFFIC MATERIALS CONTRACTS (TMC) WITH NO FEDERAL FUNDS BEING USED. ITEMS 1-9 DO NOT APPLY TO MMC AND TMC CONTRACTS.

The intent of this contract is for the contractor to provide bulk concrete materials at non-site specific locations within the Canton Maintenance Sections (Van Zandt County).

A map of Van Zandt County is included in this contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts.

County: VAN ZANDT Control: 6446-42-001

Highway: US0080

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TxDOT representative and will specify items, quantities, and delivery location.

Each Work Order sent by the Department is independent and separate from other Work Orders held by the Contractor.

Prior to beginning operations, the Department will arrange a pre-construction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surface used in hauling operations free of dirt or other materials.

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

Workers are outside of the vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way. Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

PORTLAND CEMENT

This project shall consist of the purchase and delivery of materials only for the Tyler District, consisting of 1 delivery location listed below.

Site 1: Canton Mtce Office, 15500 FM 1255, CANTON, TX 75103

Sarah Hatley Canton Maintenance Supervisor 903-829-5092 Jason York Assistant Maintenance Supervisor 903-829-5092

All work on this contract will be scheduled and directed by the Maintenance Supervisor or the Assistant Maintenance Supervisor or their designee.

SECTION 10.2 – INSTRUCTIONS TO BIDDERS:

View the plans on-line or download from the web at: https://www.txdot.gov/business/letting-bids/plans-online.html

Order plans from any of the plan reproduction companies shown on the web at: http://www.dot.state.tx.us/business/contractors consultants/repro companies.htm

County: VAN ZANDT Control: 6446-42-001

Highway: US0080

Attention Material Providers: Below is a link to TXDOT's website that explains the State's new bidding process for roadway material contracts, including the Material Supplier's Questionnaire, and the steps for prospective bidders to follow in preparation of a bid: https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-prequalification.html. (NOTE: Download questionnaires and open using Adobe Acrobat or other PDF viewer; otherwise, Internet Explorer is the only browser which can open as PDF.)

SECTION 10.4 – SCOPE OF WORK:

In accordance with Article 10.4.3.1, this contract may be extended one time for an additional 365 calendar days not to exceed 730 calendar days for the entire contract term if mutually agreed.

SECTION 10.6 – CONTROL OF MATERIALS:

Contractor shall furnish all material in accordance with applicable specifications, test methods and general notes in this Contract and as directed by the Engineer.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: https://www.txdot.gov/business/resources/producer-list.html.

SECTION 10.8 – PROSECUTION AND PROGRESS:

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This contract is for three-hundred and sixty-five (365) calendar days and shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

All material delivery tickets must include the Work Order number and be signed, dated, and list the arrival/departure times by the Department representative upon arrival at final delivery location.

In the event of a delay in delivery of materials, notify the Maintenance Supervisor for the work order immediately by phone and provide documentation, in writing, to the office of record upon completion of delivery.

Failure to complete a work order will incur damages in accordance with Article 10.8.6. Actual damages incurred will be deducted from the work order payment and calculations will be provided upon request.

Providing material that does not meet the requirements of the specification does not constitute delivery and the Contractor may be required to remove all failed materials from the site. Applicable damages may continue to accrue until the Contractor delivers materials in full compliance to the designated site.

County: VAN ZANDT Control: 6446-42-001

Highway: US0080

Notify the contacts given above when encountering any unforeseen delays.

SECTION 10.9 – MEASUREMENT AND PAYMENT:

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

If a specified time is dictated on the Work Order and Contractor arrives prior to the specified time, the 2-hour hold will not begin until the specified arrival time on the work order.

ITEM 8012. PORTLAND CEMENT (MATERIALS ONLY)

Hydraulic Cement- Furnish hydraulic cement that meets the requirements of DMS-4600, "Hydraulic Cement", and the Department's Hydraulic Cement Quality Monitoring Program (HCQMP). Sources not on the HCQMP will require testing and approval before use.

ESTIMATE SUMMARY										
ITEM CODE		DESCRIPTION			U N I	TOTAL				
ITEM	DESC	SP	HYDRAULIC CEMENT(TY I)(DEL)(SITE 1)				T	707 7747		
NO 8012	CODE 6001	NO				TF 1)	TON	EST. 1250.000	FINAL	
8012	0001		nibkauli	C CEMENT	(111)(DEL)(SI1	E 1)	TON	1250.000		
			+							
			+							
			+ +				+ +			
			+							
							+ +			
							+			
							+			
	<u> </u>			ESTIM	IATE & Q	l UANTIT	Y SHEE	T		

STATE

DISTRICT

10

COUNTY

VAN ZANDT

PROJECT

NO.


6446-42-001

HIGHWAY

US0080

SHEET

NO.



Site	Maintenance Office	County	Address
1	Canton MO	Van Zandt	15500 FM 1255, Canton, TX, 75103

©2022	Texas Department of Transportation			
FED RD DIV NO.	PROJE	CT NO.	SHEET NO.	
6	6446-4	6446-42-001 1		
STATE	DISTRICT	COUNTY		
TEXAS	TYLER	VAN ZANDT		
CONTROL	SECTION	JOB HIGHWAY NO.		
6446	42	1	US0080	
FILENAME			DATE	
MMC_644642001		01	5/21/2023	

PLAN SHEET SUMMARY