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Project Number: MMC 6428-26-001 Sheet 2 
 
County:  WASHINGTON, ETC. Highway:  SH 36, ETC.  
 
 

 General Notes Sheet A 
 

GENERAL NOTES: 
 
General Project Description – This is a MATERIALS ONLY, CALL-OUT Contract for the 
purchase and delivery of COMPLEX CHLORIDE to the location(s) specified. 
  
Contractor questions on this project are to be addressed to the following individual(s): 
 
Paul M. Ray, P.E. – District Maintenance –  Paul.Ray@txdot.gov 
Michael Estillette – District Maintenance – Michael.Estillette@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
A Work Order, issued by one of the following offices, will specify the location(s) to receive 
delivery of materials requested in this Contract. 
 
Washington Co Maintenance (Site 1) 
Contact: Washington County Maintenance Supervisor 
Brett Sander   979-836-9350 
1821 SH 105   Brenham, Texas 77833 
 
Burleson Co Maintenance (Site 2) 
County: Burleson County Maintenance Supervisor 
Joel Withem   979-567-7862 
2157 SH 36 South  Caldwell, Texas 77836 
 
Milam Co Maintenance (Site 3) 
Contact: Milam County Maintenance Supervisor 
Robert Talafuse  254-697-6629 
3303 North Travis  Cameron, Texas 76520 
 
 
 
 
 
 

mailto:Paul.Ray@txdot.gov
mailto:Michael.Estillette@txdot.gov
https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Ftableau.txdot.gov%2Fviews%2FProjectInformationDashboard%2FNoticetoContractors&data=05%7C01%7CDaniel.Marquez%40txdot.gov%7Cfb8146ede9814eda984a08daf89a2921%7C39dba4765c094c6391dace7a3ab5224d%7C0%7C0%7C638095638239902303%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=x8rX%2FFFci59GIlMLBplQbozoDsYTHU4ruT8l9hP8NCQ%3D&reserved=0
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County:  WASHINGTON, ETC. Highway:  SH 36, ETC.  
 
 

 General Notes Sheet B 
 

SECTION 10.2 –  INSTRUCTIONS TO BIDDERS: 
 
View the plans on-line or download from the web at:  
https://www.txdot.gov/business/letting-bids/plans-online.html 
 
Order plans from any of the plan reproduction companies shown on the web at:   
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm 
Attention Material Providers:  Below is a link to TXDOT’s website that explains the State’s 
new bidding process for roadway material contracts, including the Material Supplier’s 
Questionnaire, and the steps for prospective bidders to follow in preparation of a bid :  
https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-
prequalification.html  (NOTE: Download questionnaires and open using Adobe Acrobat or 
other PDF viewer; otherwise, Internet Explorer is the only browser which can open as PDF.) 
 
By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard 
Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas 
Department of Transportation, November 1, 2014.  This specification book may be purchased 
from the Department. 
 
 
SECTION 10.3 – AWARD AND EXECUTION OF CONTRACT: 
 
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Material requests shall be issued by Work Order.  Each Work Order shall be scheduled by the 
assigned TXDOT representative and will specify items, quantities, and delivery location.    
 
Each Work Order sent by the Department is independent and separate from other Work Orders 
held by the Contractor.  If the Contractor is sent multiple Work Orders, they must be equipped to 
provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work 
Orders at the same time. 
 
 
SECTION 10.4 – SCOPE OF WORK: 
 
Prior to beginning operations, per Article 10.4.2, the Contractor will arrange a coordination call 
between representatives of the Department and the Contractor.  
 
In accordance with Article 10.4.3, TXDOT does not guarantee that all or only the quantities 
shown in plans for delivery may be requested (under-run / over-run). Contractor should expect to 
provide materials in the quantity and type requested in the Work Order(s).  
The acceptance of this contract also does not guarantee that any materials may be purchased 
(zero-run) by TXDOT during the time period for which the contract is active. 

https://www.txdot.gov/business/letting-bids/plans-online.html
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm
https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-prequalification.html
https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-prequalification.html
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 General Notes Sheet C 
 

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 730 
calendar days for the entire contract term if mutually agreed. 
 
 
SECTION 10.6 – CONTROL OF MATERIALS: 
 
Contractor shall furnish all material in accordance with applicable specifications, test methods 
and general notes in this Contract and as directed by the Engineer. 
 
Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found 
at the following website: https://www.txdot.gov/business/resources/producer-list.html. 
 
 
SECTION 10.8 – PROSECUTION AND PROGRESS: 
 
Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. This 
Contract is for three-hundred and sixty-five (365) days and shall be computed and charged in 
accordance with Article 10.8.2, “Contract Term”. 
 
In the event of an Expedited Work Order (EWO), a representative of the Department may call 
for the initial expedited request and an email of the request shall be provided by the Department.  
In accordance with Article 10.8.5, a Contractor must accept an Expedited Work Order (EWO) 
within 2 hr. from initial contact of the Department, or the Department will obtain the material 
through another source.  The Department could seek damages for any costs exceeding the EWO 
cost.  
 
All material delivery tickets must include the Work Order number and be signed, dated, and list 
the arrival/departure times by the Department representative upon arrival at final delivery 
location.    
 
In the event of a delay in delivery of materials, notify the Maintenance Supervisor for the work 
order immediately by phone and provide documentation, in writing, to the office of record upon 
completion of delivery. 
 
Failure to complete a work order will incur damages in accordance with Article 10.8.6.  Actual 
damages incurred will be deducted from the work order payment and calculations will be 
provided upon request. 
 
Providing material that does not meet the requirements of the specification does not constitute 
delivery and the Contractor may be required to remove all failed materials from the site.  
Applicable damages may continue to accrue until the Contractor delivers materials in full 
compliance to the designated site. 
 
 

https://www.txdot.gov/business/resources/producer-list.html
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SECTION 10.9 – MEASUREMENT AND PAYMENT: 
 
Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 
which exceeds the legal road weight. 
 
Trucks may be held for up to 2 hr. at the jobsite at no additional expense to the Department.  
Written documentation of arrival will be used when calculating demurrage charges and included 
on an invoice submitted to the managing office.   
 
The Department will specify the arrival time and delivery frequency on the work order provided 
to the Contractor.  If the Contractor arrives prior to the specified delivery time, the 2 hr hold will 
not begin until the arrival time specified on the work order.   
 
Contractor will provide demurrage rate per truck, per 15-min increment, at the Coordination call 
prior to beginning work on the Contract. 
 
Demurrage charges will be invoiced in 15-min increments, rounded down to the nearest whole 
increment.  Contractor will be required to provide documentation for the demurrage per truck. 
 
 
Item 8042 – WINTER WEATHER MATERIALS: 
 
Provide Granulated Magnesium Chloride meeting the requirements of Item 8042 and DMS-
6400. 
 
When the unit of measure is BAG, delivery shall be in palletized bags nominally containing 50 
pounds of sealed, commercially packaged product.  When the unit of measure is TON, delivery 
shall be packaged in Supersacks of a nominal weight of 2,000 pounds of product; this includes 
standard and EWO orders. 
 
Minimum order per office will be twenty-two (22) Tons or two-hundred and forty (240) bags to 
any one office location (SITE) listed above. 
 
Material for this contract must be delivered in fourteen (14) calendar days from the issuance of 
the work order. 
 
Expedited material for this contract must be delivered in twenty-four (24) hours from the 
issuance of the work order. 



ITEM             
NO

DESC    
CODE

SP                       
NO EST. FINAL

8042 6230 COMPLEX CHLORIDE(SLD)(DEL)(SITE 1) TON 44.00
8042 6231 COMPLEX CHLORIDE(SLD)(DEL)(SITE 2) TON 44.00
8042 6232 COMPLEX CHLORIDE(SLD)(DEL)(SITE 3) TON 44.00
8042 6249 COMPLEX CHLORIDE(SLD)(DEL)(SITE 1)(EXP) TON 44.00
8042 6250 COMPLEX CHLORIDE(SLD)(DEL)(SITE 2)(EXP) TON 44.00
8042 6251 COMPLEX CHLORIDE(SLD)(DEL)(SITE 3)(EXP) TON 44.00
8042 6306 COMPLEX CHLORIDE(SLD)(DEL)(SITE 1) BAG 480.00
8042 6307 COMPLEX CHLORIDE(SLD)(DEL)(SITE 2) BAG 480.00
8042 6308 COMPLEX CHLORIDE(SLD)(DEL)(SITE 3) BAG 480.00
8042 6325 COMPLEX CHLORIDE(SLD)(DEL)(SITE 1)(EXP) BAG 480.00
8042 6326 COMPLEX CHLORIDE(SLD)(DEL)(SITE 2)(EXP) BAG 480.00
8042 6327 COMPLEX CHLORIDE(SLD)(DEL)(SITE 3)(EXP) BAG 480.00
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MAP OF BRENHAM AREA OFFICE

WASHINGTON, ETC 4MMC - 6428-26-001

BRENHAM, TX 77833
1821 SH 105

WASHINGTON CO. MNT. OFFICE
SITE 1

CALDWELL, TX 77836
2157 SH 36 SOUTH 

BURLESON CO. MNT. OFFICE 
SITE 2
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MILAM CO. MNT. OFFICE
SITE 3 
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