


STATE OF TEXAS


DEPARTMENT OF TRANSPORTATION


MAINTENANCE MATERIALS CONTRACT


PROJECT NO. MMC 6448-73-001
 CSJ: 6448 - 73 - 001
 HIGHWAY: IH0030
 LIMITS OF WORK: DALLAS COUNTY ROADWAY MATERIALS

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: AGGREGATE

RECOMMENDED FOR LETTING:	7/12/2023
	Date
DocuSigned by:	
	
<small>91B8E2112C2C409</small>	
AREA ENGINEER	

RECOMMENDED FOR LETTING:	7/12/2023
	Date
DocuSigned by:	
	
<small>72258D0350B94E4</small>	
MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	7/13/2023
	Date
DocuSigned by:	
	
<small>345B765EB03F406...</small>	
DIRECTOR OF OPERATIONS	

INDEX OF SHEETS		© 2023 			
1	TITLE SHEET	FED.RD. DIV. NO.	PROJECT NO.		
2	ESTIMATE & QUANTITY SHEET	6	MMC 6448-73-001		
3A-3B	GENERAL NOTES		SHEET NO. 1		
SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.		STATE	DISTRICT		
		TEXAS	DALLAS		
		CONTROL	SECTION	JOB	HWY NO.
		6448	73	001	IH0030
		FILENAME			
		DATE			
		MMC 6448-73-001			
		6/23/2022			



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6448-73-001 DISTRICT Dallas
 HIGHWAY IH0030

COUNTY Dallas

CONTROL SECTION JOB		6448-73-001		TOTAL EST.	TOTAL FINAL
PROJECT ID		A00200505			
COUNTY		Dallas			
HIGHWAY		IH0030			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8039-6211	AGGR (TY L GR 5) (DEL) (ST1)	TON	500.000	500.000
	8039-6212	AGGR (TY L GR 5) (DEL) (ST2)	TON	500.000	500.000
	8039-6213	AGGR (TY L GR 5) (DEL) (ST3)	TON	500.000	500.000
	8039-6214	AGGR (TY L GR 5) (DEL) (ST4)	TON	500.000	500.000
	8039-6215	AGGR (TY L GR 5) (DEL) (ST5)	TON	500.000	500.000

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Dallas	6448-73-001	2

Project Number: MMC-644873001**Control:** 6448-73-001**County:** Dallas County**Highway:** IH0030**GENERAL NOTES:****General:**

The purpose of this contract is to supply Aggregate, materials only, at the following locations:

Site 1	1424 High Meadows Way, Cedar Hill, TX 75104
Site 2	Spur 408 (1/2 mile South of Kiest, Before Grady Niblo)
Site 3	NB IH 35E Frontage Road at IH 20 Frontage Road split
Site 4	2149 IH 635 Frontage Road (Next to BNSF Railroad)
Site 5	WB SH 183 Frontage Road (1/3 mile West of Esters Blvd under SH 161)

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Phillip Hancock, Maintenance Section Supervisor
4777 E Hwy 80
Mesquite, TX 75150
972-291-4043

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643

Contractor questions on this project are to be addressed to the following individuals:

Nathan Petter, P.E., Area Engineer Nathan.Petter@txdot.gov
Phillip Hancock, Maintenance Section Supervisor Phillip.Hancock@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Number: MMC-644873001

Control: 6448-73-001

County: Dallas County

Highway: IH0030

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 250 Tons. There are 7 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance/Traffic Materials Contract.

Item 8039 – Aggregates for Surface Treatment (Materials Only):

Use aggregate that meets the Surface Aggregated Classification (SAC) B requirement or better.