

FEDERAL DISTRICT NO.	FEDERAL AID PROJECT NO.	SHEET NO.
	MMC- 6454-55001	1
STATE DISTRICT NO.	COUNTY	
TEXAS 22	DIMMIT	
CONTRACT NO.	SECTION	JOB NUMBER NO.
6454	55	001
		VARIOUS

SHEET NO.	INDEX OF SHEETS DESCRIPTION
1	TITLE SHEET
2	GENERAL NOTES
3	ESTIMATE AND QUANTITY SHEET
4	LOCATION MAP

GENERAL

- 1 TITLE SHEET
- 2 GENERAL NOTES
- 3 ESTIMATE AND QUANTITY SHEET
- 4 LOCATION MAP

# STATE OF TEXAS

## TEXAS DEPARTMENT OF TRANSPORTATION

### PLANS OF PROPOSED MATERIAL MAINTENANCE CONTRACT

PROJECT NO. MMC 6454-55-001

PROJECT LIMITS : VARIOUS

COUNTY : DIMMIT


HIGHWAY : VARIOUS

MMC# 6454-55-001

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIMESTONE ROCK ASPHALT

FINAL PLANS	
Letting Date :	_____
Work Began :	_____
Date Accepted :	_____
Contractor :	_____
Total Cost :	_____


T:\LRDDSTMT\FY 2024\MNT Contract (FY24)\MMC\LRA for Dimmit\LRA for Dimmit\Microstation\Title Sheet.dgn



SUBMITTED 8/16/2023  
FOR LETTING: \_\_\_\_\_

APPROVED 8/16/2023  
FOR LETTING: \_\_\_\_\_

DocuSigned by:  
*Vanessa Rosales-Herrera*  
70CAB9A8F3B4B P.E.  
DIRECTOR OF MAINTENANCE



SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, JUNE 1, 2014 AND SPECIFICATION ITEMS LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT.

**Project:** MMC 6454-55-001  
**County:** Dimmit

Sheet 2

**Highway:** Various

**Control:** 6454-55-001

**GENERAL NOTES:**

**General:**

Plans may be obtained from one of the plan companies listed in the “Special Notice to Contractors”, or viewed at Texas Department of Transportation’s (TxDOT’s) Internet site at

<https://www.txdot.gov/business/plans-online-bid-lettings.html>

Contractor questions on this project are to be addressed to the following individual(s):

Vanessa Rosales-Herrera, P.E      [Vanessa.Rosales@txdot.gov](mailto:Vanessa.Rosales@txdot.gov)

Contractor questions will be accepted through email by the above individuals.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT’s Public FTP at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A webpage for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

**Project Description** – This project shall consist of the purchase and delivery of Limestone Rock Asphalt, (Material Only), to TxDOT maintenance yards or specified locations within the Laredo District. Request for material will be made through independent work orders.

**ITEM 10.4: SCOPE OF WORK**

In Accordance with Article 10.4.3.1, this contract may be extended twice if mutually agreed.

**ITEM 10.8: PROSECUTION AND PROGRESS**

There are 182 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., “Contract Term”.

Material requests shall be issued by work order. Each work order shall specify items, quantity, and location for material to be delivered.

**Project:** MMC 6454-55-001  
**County:** Dimmit

Sheet 2

**Highway:** Various

**Control:** 6454-55-001

Individual work order charge days shall run concurrently with contract time charges.

In accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be charged each day for failure to deliver the material within the specified timeframe. For this contract, the vendor will have a maximum of 30 calendar days from the date of the work order to deliver the material.

The amount assessed per day for liquidated damages shall be as specified in accordance with Special Provision 000-658.

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**ITEM 8040: LIMESTONE ROCK ASPHALT (MATERIALS ONLY)**

This is a contract for supplying Limestone Rock Asphalt material on an as needed basis. Refer to plan sheet page 4 Location Map for the proposed initial site locations, this may include other various locations within Dimmit County.

For this contract the roadway maintenance supervisor in charge is:

Dimmit County

Juan D. Moreno

2001 N. 1<sup>st</sup>.

Carrizo Springs, TX 78834

830-876-2535

A 24-hour notice is required prior to delivery of the material.

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the TxDOT Maintenance office to the vendor’s point of contact to verify the date and time of the order.

The contractor is responsible for furnishing and delivering the Limestone Rock Asphalt to the County Maintenance yard or locations indicated in the above table. The delivery hours will be Monday through Friday for 7:00AM to 5:00PM. The maintenance section will stockpile the material.



# Estimate & Quantity Sheet



CONTROLLING PROJECT ID 6454-55-001

DISTRICT Laredo  
HIGHWAY US0277

COUNTY Dimmit

CONTROL SECTION JOB		6454-55-001		TOTAL EST.	TOTAL FINAL
PROJECT ID		A00203566			
COUNTY		Dimmit			
HIGHWAY		US0277			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8040-6001	LRA (TY I GR AA) (PICKUP)	TON	100.000	
	8040-6007	LRA (TY II GR CS) (PICKUP)	TON	100.000	
	8040-6009	LRA (TY I GR AA) (DEL) (ST1)	TON	1,000.000	
	8040-6093	LRA (TY II GR CS) (DEL) (ST1)	TON	2,500.000	

DISTRICT	COUNTY	CCSJ	SHEET
Laredo	Dimmit	6454-55-001	3



T:\LRDDST\MTNT\FY\_2024\MNT Contract (FY24)\MCMC\LRA for Dimmit\LRA for Dimmit Microstation Locations Map.dgn  
8/16/2023 cmedina

COUNTY	ADDRESS/HIGHWAY	GPS COORDINATES		ITEM 8040-6009	ITEM 8040-6001	ITEM 8040-6093	ITEM 8040-6007
		LAT	LONG	LRA (TY ID)(GR-AA) (DELIVERY)(SITE ID)	LRA (TY ID)(GR-AA) (PICK UP)	LRA (TY ID)(GR-CS) (DELIVERY)(SITE ID)	LRA (TY ID)(GR-CS) (PICK UP)
1	DIMMIT	LOCATIONS WITHIN DIMMIT COUNTY		-	-	-	-
		TOTAL		1,000	100.00	2,500.00	100.00

\*QUANTITIES TO BE DISTRIBUTED AS REQUIRED BY THE MAINTENANCE SUPERVISOR



**DIMMIT COUNTY  
LOCATION MAP**

DR:	C.M.	DE:	C.M.	STATE:	TEXAS	SHEET NUMBER:		SHEET NO.:	4
OR:	V.H.	OR:	V.H.	COUNTY:	DIMMIT	CONTROL SECTION:	6454 55 001	JOB HIGHWAY NO.:	VARIOUS