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 General Notes Sheet A 

GENERAL NOTES: 
 
This contract shall consist of Routine Street Sweeping in various locations in Carson, Gray, 
Hemphill, Lipscomb, Ochiltree, Donley and Roberts Counties as shown on the Plans Sheets. 
 
All Contractor pre-bid questions on this project are to be submitted by email to the following 
individual(s): 
 
TO:   Pampa Area Engineer   Zachary.Mayer@txdot.gov 
 Assistant Area Engineer  Ivan.Fuentes@txdot.gov  
CC:    

 Director of Operations  Wes.Kimmell@txdot.gov 
 Maintenance Contract Manager Brad.Buchanan@txdot.gov 
  
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
 
This project includes plan sheets that are not part of the bid proposal.  Plans can be viewed 
online or downloaded from the web at: 
 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm 
 
Order plans form any of the plan reproduction companies shown on the web at: 
 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm 
 
 
 
This project includes plan sheets that are not part of the bid proposal. Plans can be viewed on-
line or download from the web at: http://www.txdot.gov/business/letting-bids/plans-online.html 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.txdot.gov/business/letting-bids/repro-companies.html 
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Information concerning the project, plans, limits, and locations may also be obtained by 
contacting Brad Buchanan (806/356-3284) or the Area Engineer in charge of this project. Plans, 
limits, and locations may be viewed at Contract Administration, Texas Department of 
Transportation District Office, 5715 Canyon Drive, Bldg. B, Amarillo, Texas 79110. 
 
Access to abutting property shall be maintained by the contractor at all times, using methods 
approved by the engineer. 
 
The contractor shall place his equipment and materials in locations that will allow free access to 
all fire hydrants, fire alarm boxes, gas valves, water valves and sanitary sewer manholes within 
the vicinity of this project. 
 
Equipment 
 
Minimum equipment required for this project shall be at least two mobile sweepers and 
one dump truck. 
 
Item 4 Scope of Work  
 
If agreed upon in writing by both parties to the contract, the contract may be extended for an 
additional period of time not to exceed the original contract time period.  The extended contract 
shall be for the original bid quantities, terms and conditions plus any approved, applicable 
change orders.  
 
Item 7   
 
Upon completion of all work provided for in the contract for any individual project, the engineer 
will make an inspection, and if the work is found to be satisfactory the contractor will be released 
from further maintenance on that portion of the work or project. Such partial acceptance will be 
made in writing and shall in no way void or alter any terms of the contract. 
 
Item 8 Prosecution and Progress 
 
Working days will be computed and charged in accordance with Article 8.3.1.5 Calendar Day. 
 
 
Liquidated damages, as set forth in Special Provision 000-1243 shall be assessed if work is not 
completed within the specified number of working days per cycle. These charges will be shown 
on contractor records of payment as “Special Deductions”. 
 
Item 8.3.3: 
 
Night time work is acceptable with the approval of the Supervisor in charge of that Area. 
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Item 9: 
 
Upon completion of all work provided for in the contract for any individual project, the engineer 
will make an inspection, and if the work is found to be satisfactory, the contractor will be 
released from further performance on that portion of work. Such partial acceptance will be made 
in writing and shall in no way void or alter any terms of the contract. 
 
Item 502:   
 
Shadow vehicles equipped with truck-mounted attenuators are required as shown on traffic 
control plan (TCP) standards (1 series) and (2 series).  The contractor shall provide to the 
engineer a letter certifying that all truck mounted attenuators (TMA) used on this project that 
were purchased on or after October 1, 1998 have been found crashworthy using the criteria 
outlined in the national cooperative highway research program (NCHRP) report 350 if the TMA 
was purchased prior to October 1, 1998, a letter certifying crashworthiness using the criteria 
outlined in either NCHRP reports 230 or 350 shall be provided to the engineer. 
 
Item 738: 
 
Scheduled work shall be performed during the following months: December, March, June and 
September. 
 
Cycles shall be completed at the discretion of the individual Areas and may not coincide with 
work in other Areas. 
 
One cycle for each area of Center Median sweeping shall be completed at the discretion of the 
engineer, and shall coincide with one cycle of Outside Main Lane sweeping for the same area. 
 
In the event that several contracts are awarded to the same contractor, he shall be sufficiently 
staffed to concurrently pursue each contract. 
 
The telephone number of the contractor or his representative shall be provided to the engineer at 
the pre-construction meeting. 
 
Measurements provided in the plans are for contractor information only. The contractor needs to 
be aware the lengths are measured by the highway centerline mile one way. Additional 
information may be obtained from the representatives listed at the end of the general notes. 
 
A cycle is defined as all work needed to sweep all roads on time as stated in the plans.  10 days 
will be allowed to complete each cycle. Should the cycle not be completed in the allotted time a 
day of liquidated damages will be charged for each day until it is completed. 
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All collected debris shall be disposed of off the state right of way in accordance with 
federal, state and local regulations. 
 
Item 738.3.6 Spot Sweeping: 
 
Contractor shall begin sweeping within 5 working days of notification. 
 
This Item will be used to annually sweep isolated bridges throughout the counties covered by 
this contract. This sweeping will coincide with the regular scheduled sweeping cycle and be 
included in the mobilization for the regular scheduled sweeping.   
 
Supervisors: 
The maintenance supervisor and corresponding area engineer listed below will be the engineer’s 
representative in charge of this contract. 
 
Area Engineer: 
Zachary Mayer, P.E.  
806-665-2374 
Box 1136 
Pampa, TX 79066 
 
Maintenance Supervisor, Section 004, Hemphill & Lipscomb Counties: 
Nate Beavers 
806-323-6781 
US 0060 East, P.O. Box 206 
Canadian, Texas 79014 
 
Maintenance Supervisor, Section 012, Gray County: 
Clayton Holtkamp 
806-669-6401 
US 0060 East, P.O. Box 359 
Pampa, Texas 79065 
 
Maintenance Supervisor, Section 013, Carson County: 
Greg Mayfield 
806-537-3384 
US 0060 East, P.O. Box 460 
Panhandle, Texas 79068 
 
Maintenance Supervisor, Section 018, Carson/Gray & Donley Counties: 
David Britten 
806-248-7555 
9750 I-40, P.O. Box 429 
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Groom, Texas 79039 
 
Maintenance Supervisor, Section 014, Ochiltree & Lipscomb Counties: 
Billy Hollowell 
806-435-2532 
SH 0015 West, P.O. Box 778 
Perryton, Texas 79070 
 
Item 6185 Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
In addition to the shadow vehicles with truck mounted attenuator (TMA) that are specified as 
being required on the traffic control plan for this project, provide 0 additional shadow vehicle(s) 
with TMA for TCP (3-1)-13 and (3-2)-13 as detailed on the General Notes of this standard 
sheets. 
 
Therefore, 2 total shadow vehicles with TMA will be required for this type of work. The 
contractor will be responsible for determining if one or more of these operations will be ongoing 
at the same time to determine the total number Of TMAs needed for the project. 
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