



**Project Number:** MMC 645277001**Sheet 2****County:** Lubbock**Control:** 6452-77-001**Highway:** IH 27**GENERAL NOTES:**

Contractor questions on this project are to be addressed to the following individual(s):

Michael P. Stroope, P.E. – [mike.stroope@txdot.gov](mailto:mike.stroope@txdot.gov)

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:  
<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

**General Requirements and Covenants**

**Project Description** – This project shall consist of the purchase and delivery of materials only, Brine Solution for the Lubbock District. Materials shall be delivered to TxDOT offices listed in plans. Note: Locations 8 and 18 have two storage tank locations. Work Order will designate with storage location for delivery.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

**Section 10.2 - Instructions to Bidders:**

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

**Section 10.4 – Scope of Work:**

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the

**Project Number:** MMC 645277001

**Sheet 2**

**County:** Lubbock

**Control:** 6452-77-001

**Highway:** IH 27

hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.

**Section 10.8 - Prosecution and Progress:**

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. There are 7 working days allowed to complete each work order. Additional days for work order completion may be granted by the receiving office if agreed to and documented in the work order at time work order request.



MAINTENANCE OFFICES						8042-XXXX BRINE SOLUTION (DEL)(SITE X) GAL
#	Section	County	Section Supervisor	Address	Phone Numbers	
01	Bovina	Parmer	Paul Gonzalez	1101 SH 86 West Bovina, TX 79009	806-238-1216 (o) 806-241-8086 (c)	20000
02	Brownfield	Terry	Jaime Cortez	800 W Webb St Brownfield, TX 79316	806-637-8913 (o) 806-224-6369 (c)	20000
03	Dimmitt	Castro	German Vasquez	1544 S US 385 Dimmitt, TX 79027	806-647-3361 (o) 806-681-3031 (c)	20000
04	Floydada	Floyd	Adolfo Chavarria	708 N 2nd Floydada, TX 79235	806-983-3320 (o) 806-281-8122 (c)	20000
05	Lamesa	Dawson	Shi Dotson	1613A N Hwy 87 Lamesa, TX 79331	806-872-2175 (o) 806-759-9307 (c)	20000
06	Levelland	Hockley	Adrian Mendoza	1501 E SH 114 Levelland, TX 79336	806-894-4323 (o) 806-456-7276 (c)	20000
07	Littlefield	Lamb	Curt Masters	1600 W Delano Ave Littlefield, TX 79339	806-385-3361 (o) 806-241-6346 (c)	20000
08	LBB NE	Lubbock	Manuel De La Cruz	2710 E Municipal Dr Lubbock, TX 79403	806-763-8137 (o) 806-620-7292 (c)	60000
				US 84 & N CR 1400 Shallowater, TX 79363	806-763-8137 (o) 806-620-7292 (c)	20000
09	LBB SE	Lubbock	Martin Garza	2720 E Slaton Hwy Lubbock, TX 79404	806-745-4688 (o) 806-773-9635 (c)	20000
10	Morton	Cochran	Raymond Martinez	680 N SH 214 Morton, TX 79346	806-266-8686 (o) 806-319-1800 (c)	20000
11	Muleshoe	Bailey	David Caudill	2401 W American Blvd Muleshoe, TX 79347	806-272-4230 (o) 806-474-8755 (c)	20000
12	Plains	Yoakum	Rutilo DeLeon Section Assistant	1411 SH 214 Plains, TX 79355	806-456-7456 (o) 432-788-0166 (c)	20000
13	Plainview	Hale	Ruben Ramirez	3900 S B LP IH 27 Plainview, TX 79072	806-293-5101 (o) 806-777-9926 (c)	20000
14	Post	Garza	Robert Hansen	705 S Broadway Post, TX 79356	806-495-2245 (o) 806-773-9677 (c)	20000
15	Ralls	Crosby	Ben Kautz	100 Avenue E Ralls, TX 79357	806-253-2575 (o) 806-252-0690 (c)	20000
16	Seminole	Gaines	George DeLeon	175 E US 180 Seminole, TX 79360	432-788-3633 (o) 806-773-9683 (c)	20000
17	Tahoka	Lynn	Ryan Brown	1611 US 87 Tahoka, TX 79373	806-998-4004 (o) 806-201-5645 (c)	20000
18	Tulia	Swisher	Chris Wadlow	7500 E SH 86 Tulia, TX 79088	806-995-3009 (o) 806-252-9784 (c)	30000
				2393 IH 27 Happy, TX 79042	806-995-3009 (o) 806-252-9784 (c)	20000
TOTAL						450000