

STATE OF TEXAS


DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6450-08-001
 CSJ: 645008001
 HIGHWAY: SH 16
 LIMITS OF WORK: PALO PINTO COUNTY

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: AGGREGATE (MATERIAL ONLY)


RECOMMENDED
 FOR LETTING: 8/21/2023
 Date

DocuSigned by:

 6536CC6BE43A490...
 AREA ENGINEER

RECOMMENDED
 FOR LETTING: 8/21/2023
 Date

DocuSigned by:

 4848DA2AA1AB440...
 DISTRICT MAINTENANCE ENGINEER


RECOMMENDED
 FOR LETTING: 8/21/2023
 Date

DocuSigned by:

 1FDBBDF41B5F486...
 DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

1	TITLE SHEET
2A-C	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	DELIVERY SITES SHEET

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2023			
FED.RD. DIV. NO	PROJECT NO.	SHEET NO.	
6	645008001	1	
STATE	DISTRICT	COUNTY	
TEXAS	FTW	PALO PINTO	
CONTROL	SECTION	JOB	HWY NO.
6450	80	001	SH 16
FILENAME			DATE
MMC 6450-08-001			7/05/2023

Project Number: MMC- 6450-08-001

Control: 645008001

County: Palo Pinto

Highway: SH 16, Etc.

GENERAL NOTES:

General:

This purpose of this contract is to supply **Dense Graded Hot Mix Asphalt Material** at the following locations:

Site 1	SH 16
Site 2	Various Locations within Palo Pinto County

This contract includes an item for pickup. Materials shall be available for pickup within 75 miles of the TxDOT office located at 2400 US 180 W, Mineral Wells, TX 76067. Load material into TxDOT equipment at time of pickup.

This contract includes items for delivery, locations will be provided to the contractor by work order.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through the Maintenance Section Supervisor or Representative:

MINERAL WELLS
2400 US 180 W Mineral Wells, TX 76067 (940) 325-2414

Bids will be received at 6230 East Stassney Lane, Austin, TX 78744.

Contractor questions on this project are to be emailed to the following individuals:

Area Engineer: Korey Coburn

Korey.Coburn@txdot.gov

Project Manager: Ester Kuhn

Ester.Kuhn@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. The webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

Project Number: MMC- 6450-08-001

Control: 645008001

County: Palo Pinto

Highway: SH 16, Etc.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended twice, not to exceed 540 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Types of accepted haul vehicles include End Dumps.

Each Work Order will have **no less than 7 calendar days to begin material delivery** or to make material available for pick-up, as described in the Work Order in accordance with Article 10.8.3., "Work Orders".

Each Work Order will specify a delivery site by the bid item in the contract and quantity to be supplied.

Unless otherwise directed, prosecute the work continuously to completion of the Work Order.

Item 8011 – Dense-Graded Hot Mix Asphalt (Materials Only):

No Blending, of the material to meet SAC A will be allowed.

Project Number: MMC- 6450-08-001

Control: 645008001

County: Palo Pinto

Highway: SH 16, Etc.

Substitute binders are not allowed on this project.

RAP and RAS are not permitted in any surface and level-up mixes on this project

Furnish a mix design to the State's representative to be sent to the District Laboratory for verification testing.

Use the Boil Test, Test Procedure Tex-530-C, and provide only mixes that produce zero percent (0%) stripping for design verification and during production.

Use only Department MPL approved asphalt release agents. Diesel and/or solvents in the production, transportation, and/or construction of the mix is prohibited.

No material shall be left in the haul vehicle overnight.

Canvas covers and insulating of the truck bodies will be required.

Contractor must have equipment and personnel to supply a minimum of 500 ton per day.

Include the approved mix design number on each delivery ticket.

ESTIMATE SUMMARY


ITEM-CODE			DESCRIPTION	UNIT	TOTAL	
ITEM NO.	DESC. CODE	SP NO.			EST.	FINAL
8011	6009		D-GR HMA(SQ) TY D PG 64-28 (PICKUP)	TON	500	
8011	6010		D-GR HMA(SQ) TY D PG 64-28 (DELIVERY)	TON	750	
8011	6014		D-GR HMA(SQ)TY B PG 64-22 (PICKUP)	TON	500	
8011	6015		D-GR HMA(SQ)TY B PG 64-22(DELIVERY)	TON	750	
8011	6040		D-GR HMA(SQ) TY C SAC A PG70-28(DEL)	TON	500	

ESTIMATE AND QUANTITIES

DESIGN	FED RD. DIV. NO.	MAINTENANCE PROJECT NO.		HIGHWAY NO.
	6	645008001		SH 16
GRAPHICS	STATE	DISTRICT	COUNTY	SHEET NO.
CHECK	TEXAS	FTW	PALO PINTO	3
CHECK	CONTROL	SECTION	JOB	
	6450	80	001	

SITE NO.	MAINTENANCE OFFICE	DELIVERY SITE	ITEM NO.	DES. NO.	UNIT	QUANTITY
1	Palo Pinto	SH 16	8011	6010	TON	300
2	Palo Pinto	SH 16	8011	6015	TON	300
3	Palo Pinto	Various Roads	8011	6009	TON	500
4	Palo Pinto	Various Roads	8011	6010	TON	450
5	Palo Pinto	Various Roads	8011	6014	TON	500
6	Palo Pinto	Various Roads	8011	6015	TON	450
7	Palo Pinto	Various Roads	8011	6040	TON	500

* APPROXIMATE LOCATIONS FOR DELIVERY

 Texas Department of Transportation				
DELIVERY SITE SHEET				
DESIGN	FED RD. DIV. NO.	MAINTENANCE PROJECT NO.		HIGHWAY NO.
	6	645008001		SH 16
GRAPHICS	STATE	DISTRICT	COUNTY	SHEET NO.
CHECK	TEXAS	FTW	PALO PINTO	
CHECK	CONTROL	SECTION	JOB	
	6450	80	001	4