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General Notes Sheet 2A 

GENERAL NOTES:
 
General:

This purpose of this contract is to supply Type I Road Salt for the following locations:

Site 1 Taylor County Maintenance Office 1350 Arnold Blvd. Abilene, TX 79603
Site 2 Shackelford County Maintenance Office 1200 Gregg Street, Albany, TX 76430
Site 3 Jones County Maintenance Office 2011 US HWY 180 W, Anson, TX 79501
Site 4 Stonewall County Maintenance office 8360 US 380W, Aspermont, TX 79502
Site 5 Callahan County Maintenance Office 132 US 283 N Baird, TX 79504
Site 6 Howard County Maintenance Office 1301 N. Hwy 350 Big Spring, TX 79720
Site 7 Mitchell County Maintenance Office 2332 N Hwy 208 Colorado City, TX 79512
Site 8 Borden County Maintenance Office 400 EAST WASSON AVE, GAIL, TX 79738 
Site 9 Haskell County Maintenance Office 209 US HWY 380 W, HASKELL, TX 79521 
Site 10 Kent County Maintenance Office 572 SOUTH MAIN, JAYTON, TX 79528
Site 11 Fisher County Maintenance Office 299 US 180 WEST, ROBY, TX 79543
Site 12 Scurry County Maintenance Office 111 N. King’s Hwy Place Snyder, TX 79549
Site 13 Nolan County Maintenance Office  7526 IH 20 Sweetwater, TX 79556
 
Loc:1 (Expedite) Howard County 
Loc:3  (Expedite) Jones County
 

This Project shall consist of the purchase and delivery of materials only, Type I Road Salt.
This is contract is non-site specific.  Material should be bid assuming delivery to any 
point in the county specified. Estimated quantities are specified in the plans. 

For Type I Road Salt (Expedite) in Howard and Jones County Maintenance Section delivery 
will be within 48 hours of Work Order. 
 
Material requests shall be issued by Work Order.  Each Work Order shall specify quantities to be 
delivered as well as days to complete Work Order.  

Each contract awarded by the Department stands on its own as such, is separate from other 
contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
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Contractor questions on this project are to be emailed to the following individuals:

Paul Norman, P.E.   Cal Hays, P.E. 
Director of Maintenance                                 Maintenance Engineer
4250 N. Clack St.                                            4250 North Clack
Abilene, Texas 79601                                     Abilene, TX  79601
Phone (325) 676-6870                                    Phone (325) 676-6858 
paul.norman@txdot.gov                                 cal.hays@txdot.gov  

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TxDOT's Public FTP at the following address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project 
Name.

Section 10. 2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm

Section 10.4 – Scope of Work:

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces 
used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 549 
calendar days for the entire contract term if mutually agreed.  

Section 10.6 – Control of Materials

Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found 
at the following website:

http://www.txdot.gov/business/contractors_consultants/producer_list.htm

Section 10.8 - Prosecution and Progress:

There are 183 calendar days on this contract. Calendar days will be charged in accordance with 
Article 10.8.2., "Contract Term".
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Section 10.9 – Measurement and Payment: 

Quantities shown in the plans are for bidding purposes only.  TxDOT does not guarantee that all 
quantities shown in plans will be requested for delivery. 

Payment will not be made until vendor provides to TxDOT personnel, in writing, the material 
conversion rate used by vendor to calculate amount due. 

Force account work is being added by lump sum to cover contractor’s miscellaneous costs such 
as demurrage, diversion fees, additional mileage, and overnight fees.  These costs will be paid 
upon receipt of a written invoice provided by the contractor. 

Item 80 – Winter Weather Materials (Materials Only) 
Minimum daily order quantity shall be one truckload. 

Transport truck shall deliver material at location specified. 



ITEM             
NO

DESC    
CODE

SP                       
NO EST. FINAL

8042 6002 ROAD SALT (DEL)(SITE 1)  Taylor TON 300.000
8042 6003 ROAD SALT (DEL)(SITE 2)  Shackelford TON 100.000
8042 6004 ROAD SALT (DEL)(SITE 3)  Jones TON 100.000
8042 6005 ROAD SALT (DEL)(SITE 4)  Stonewall TON 100.000
8042 6006 ROAD SALT (DEL)(SITE 5)  Callahan TON 200.000
8042 6007 ROAD SALT (DEL)(SITE 6)  Howard TON 200.000
8042 6008 ROAD SALT (DEL)(SITE 7)  Mitchell TON 200.000
8042 6009 ROAD SALT (DEL)(SITE 8)  Borden TON 100.000
8042 6010 ROAD SALT (DEL)(SITE 9)  Haskell TON 100.000
8042 6011 ROAD SALT (DEL)(SITE 10)  Kent TON 100.000
8042 6012 ROAD SALT (DEL)(SITE 11)  Fisher TON 100.000
8042 6013 ROAD SALT (DEL)(SITE 12)  Scurry TON 100.000
8042 6014 ROAD SALT (DEL)(SITE 13)  Nolan TON 100.000

8042 6023 ROAD SALT (DEL)(SITE 3)(EXPEDITE) Jones TON 100.000
8042 6026 ROAD SALT (DEL)(SITE 6)(EXPEDITE) Howard TON 100.000
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ITEM DESC. UNIT QTY LOC
8042 6002 Road Salt TON 200 1-TAY
8042 6003 Road Salt TON 100 2- SHA
8042 6004 Road Salt TON 100 3-JON
8042 6005 Road Salt TON 100 4-STO
8042 6006 Road Salt TON 200 5-CAL
8042 6007 Road Salt TON 300 6-HOW
8042 6008 Road Salt TON 200 7-MIT
8042 6009 Road Salt TON 100 8-BOR
8042 6010 Road Salt TON 100 9-HAS
8042 6011 Road Salt TON 100 10-KENT
8042 6012 Road Salt TON 100 11-FIS
8042 6013 Road Salt TON 100 12-SCU
8042 6014 Road Salt TON 200 13-NOL

8042 6023 RdSalt Expedite TON 100 1-HOW
8042 6026 RdSalt Expedite TON 100 3-JON
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