


GENERAL NOTES: 

General:  

Plans may be obtained from one of the plan companies listed in the “Special Notice to Contractors”, or viewed at Texas 
Department of Transportation’s (TxDOT’s) Internet site at https://www.txdot.gov/business/plans online bid
lettings.html

Contractor questions on this project are to be addressed to the following individual(s): 

Vanessa Rosales-Herrera, P.E.            Vanessa.Rosales@txdot.gov 

Contractor questions will be accepted through email by the above individuals. 

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT’s 
Public FTP at the following Address: 

Https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors  

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are 
generated will be posted through the same Letting Pre-Bid Q&A web page. 

The Letting Pre-Bid Q&A webpage for each project can be accessed by using the dashboard to navigate to the project you 
are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the 
project you want to view the Q&A for and click on the link in the window that pops up. 

Project Description – This project shall consist of the purchase, pick-up and delivery of Brine, (Material Only), to 
TxDOT maintenance yards or specified locations within the Laredo District. Request for material will be made through 
independent work orders. 

ITEM 10.4: SCOPE OF WORK 

In Accordance with Article 10.4.3.1, this contract may be extended twice if mutually agreed. 

ITEM 10.8: PROSECUTION AND PROGRESS 

There are 182 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., “Contract 
Term”. 

Material requests shall be issued by work order. Each work order shall specify items, quantity, and location for material to 
be delivered. 

Individual work order charge days shall run concurrently with contract time charges. 

iquidated damages shall be charged each day for failure to deliver the material within the specified timeframe. For this 
contract, the vendor will have a maximum of 30 calendar days from the date of the work order to deliver the material. 

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the 
proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made 
regardless of the final quantities.  

Project:MMC 6454 29 001 Sheet 2
County: Val Verde, etc.

Highway: Various Control: 6454 29 001

ITEM 8042: WINTER WEATHER MATERIAL: BRINE (MATERIALS ONLY) 

This is a contract for supplying brine solution material on an as need callout-basis. 

All loads will be inspected by TxDOT personnel. Any indication of petroleum products will not be accepted and will 
result in load being rejected at the vendor’s expense. If petroleum is found in brine solution, vendor shall be responsible 
for cleaning TxDOT brine tanks at the vendor’s expense. 

Transport truck will be equipped with transfer pump and required hoses to transfer material from transport to TxDOT 
storage tanks. Details on the size of pumps and hoses needed will be specified on the work order. Failure to provide the 
required pump and hoses may result in rejection of the transported load.  

For Emergency Operations (pick up, ITEM 8042-6381), TXDOT will contact the vendor who shall make arrangements to 
receive TXDOT personnel and equipment to pick up requested materials within 10 hours. For Emergency Operations 
(delivery, ITEM 8042-6385), the vendor shall deliver the material within 10 For this contract the roadway maintenance 
supervisor in charge is: 

Val Verde County Kinney County Maverick County 
Francis Schell, Jr. Brandon Baxter      Charles Fite  
319 East Gibbs  918 E Military Hwy (US 90E) 2440 Main St. 
Del Rio, Texas 78840 Brackettville, Texas 78832  Eagle Pass, Texas 78852 
(830) 775-2440 (830) 563-2326 (830) 773-2614

Site Locations: 
SITE 1: Brackettville Maintenance – US-90E, Brackettville, TX 78832 
SITE 2: Comstock Yard – 14 Phillips St, Comstock, TX 78837 
SITE 3: Del Rio Maintenance – 319 East Gibbs, Del Rio, TX 78840 
SITE 4: Eagle Pass Maintenance – 2440 Main St., Eagle Pass, Texas 78852 
SITE 5: For Emergency Delivery for Val Verde, Kinney and Maverick.  

A 24-hour notice is required prior to delivery of the material.

A 1-hour notice is required prior to delivery of material for emergency requests.

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the 
TxDOT Maintenance office to the vendor’s point of contact to verify the date and time of the order. 

The contractor is responsible for furnishing and delivering the Brine solution to the County Maintenance yard or locations 
indicated in the above table. The delivery hours will be Monday through Friday for 7:00AM to 5:00PM. The maintenance 
section will stockpile the material.  
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