

FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6382-62-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	ANGELINA, ETC.	
CONTROL	SECTION	JOB	HIGHWAY NO.
6382	62	001	US 69J, ETC.

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2 - 4	SITE MAPS
5,5A-5C	GENERAL NOTES
6	ESTIMATE & QUANTITY SHEET
7	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



**PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

MATERIAL ONLY: LIMESTONE ROCK ASPHALT (LRA)

MMC 6382-62-001

US 69J, ETC.

ANGELINA, HOUSTON & TRINITY COUNTY MAINTENANCE SECTIONS
(YARD DELIVERIES)

SEE SHEET #'S 2 - 4 FOR LOCATION MAPS

©2020



RECOMMENDED FOR LETTING:

DocuSigned by:
Jeremy King, P.E.

DISTRICT MAINTENANCE ENGINEER

4/28/2021

DATE

APPROVED FOR LETTING:


DocuSigned by:
Tom Boyer, P.E.


DIRECTOR OF OPERATIONS


4/28/2021

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.




SITE MAP			
©2021			
			
CONT	SECT	JOB	HIGHWAY
6382	62	001	US 69J, ETC.
DIST	COUNTY		SHEET NO.
LFK	ANGELINA, ETC.		2



SITE MAP

©2021



CONT	SECT	JOB	HIGHWAY
6382	62	001	US 69J, ETC.
DIST	COUNTY		SHEET NO.
LFK	ANGELINA, ETC.		3

Project Number: MMC 6382-62-001**Control: 6382-62-001****County: Angelina, ETC.****Highway: US 69J, ETC.****GENERAL NOTES:**

PROJECT DESCRIPTION: Deliver Limestone Rock Asphalt (LRA) (material only) to the Angelina County Maintenance Yard, the Houston County Maintenance Yard or the Trinity County Maintenance Yard to use on state-maintained roadways within the Angelina County Maintenance Section, the Houston County Maintenance Section or the Trinity County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Site Maintenance Section Supervisors listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Angelina	Josh Bobbitt	1410 Kurth Drive Lufkin, TX 75901	(936) 634-3493
Houston	Danny "D.R." Luna	1123 East Loop 304 Crockett, TX 75835	(936) 544-2264
Trinity	David Wars	844 W. 1 st Street Groveton, TX 75845	(936) 642-1132

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Project Number: MMC 6382-62-001**Control: 6382-62-001****County: Angelina, ETC.****Highway: US 69J, ETC.**

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready with a 24 hours' notice. Notify the Angelina County Maintenance Supervisor, the Houston County Maintenance Supervisor or the Trinity County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

Project Number: MMC 6382-62-001

Control: 6382-62-001

County: Angelina, ETC.

Highway: US 69J, ETC.

**ITEM 8009: LIMESTONE ROCK ASPHALT (LRA) (SMALL QUANTITY)
(MATERIALS ONLY)**

Deliver Limestone Rock Asphalt (LRA) PP, Type II, Grade DS to the yard for stockpile unless otherwise directed by the Angelina County Maintenance Supervisor; the Houston County Maintenance Supervisor or the Trinity County Maintenance Supervisor.

Delivery cost for each bulk delivery will be calculated and included in the per ton cost.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of a 24 hours' notice and the contractor shall be able to provide agreed upon amounts as needed.

Contact the Angelina County Maintenance Supervisor, the Houston County Maintenance Supervisor or the Trinity County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Angelina County Maintenance Supervisor, the Houston County Maintenance Supervisor or the Trinity County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

There are 3 site locations for the delivery of the material on this contract. The site locations are as follows:

- Site 1: Angelina County Maintenance Yard
1410 Kurth Drive
Lufkin, Texas 75901
Contact: Josh Bobbitt (936) 676-4595

- Site 2: Houston County Maintenance Yard
1123 East Loop 304
Crockett, Texas 75835
Contact: Danny Luna (936) 544-2264

- Site 3: Trinity County Maintenance Yard
844 W. 1st Street
Groveton, Texas 75845
Contact: David Wars (936) 642-1132

Project Number: MMC 6382-62-001

Control: 6382-62-001

County: Angelina, ETC.

Highway: US 69J, ETC.

For Hauling Operations

- Angelina County deliveries will be made between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Angelina County Maintenance Supervisor.
- Houston County deliveries will be made between the hours of 7:00 am and 3:00 pm CST unless prior arrangements have been made with the Houston County Maintenance Supervisor.
- Trinity County deliveries will be made between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Trinity County Maintenance Supervisor.



QUANTITY SHEET

COUNTY Angelina

CONTROLLING PROJECT ID 6382-62-001

DISTRICT Lufkin
HIGHWAY BU0069J

CONTROL SECTION JOB		6382-62-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00177320	Angelina			
COUNTY	Angelina	BU0069J			
HIGHWAY	BU0069J	EST.	FINAL		
ALT	BID CODE	DESCRIPTION	UNIT		
	8009-6013	LRA (TY II)(GR-DS) (DELIVERY)(SITE 1)	TON	4,000.000	4,000.000
	8009-6014	LRA (TY II)(GR-DS) (DELIVERY)(SITE 2)	TON	4,000.000	4,000.000
	8009-6015	LRA (TY II)(GR-DS) (DELIVERY)(SITE 3)	TON	4,000.000	4,000.000




Report Generated By: txdotconnect_internal_ext

Report Created On: Apr 28, 2021 7:38:52 AM

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Angelina	6382-62-001	6

SUMMARY OF MATERIALS ITEMS				
ITEM NO.		8009		
COUNTY	HIGHWAY NO.	Limestone, Rock and Asphalt (LRA) (Materials Only)		
		TON		
		LRA (TY II) (GR-DS) (DELIVERY) (SITE 1)	LRA (TY II) (GR-DS) (DELIVERY) (SITE 2)	LRA (TY II) (GR-DS) (DELIVERY) (SITE 3)
ANGELINA	1410 KURTH DRIVE LUFKIN, TX 75901	4,000		
HOUSTON	1123 EAST LOOP 304 CROCKETT, TX 75935		4,000	
TRINITY	844 W. 1ST STREET GROVETON, TX 75845			4,000
PROJECT TOTALS		4,000	4,000	4,000

QUANTITY SUMMARIES			
©2021			
			
CONT	SECT	JOB	HIGHWAY
6382	62	001	US 69J, ETC.
DIST	COUNTY		SHEET NO.
LFK	ANGELINA, ETC.		7