


Project Number: RMC 638436001 Sheet  
 
County: Potter, etc. Control: 6384-36-001 
 
Highway: IH 40, etc. 
 
 

 General Notes Sheet A 

GENERAL NOTES: 
 
This contract shall consist of  Cable Barrier Repair in the Amarillo District as shown on the 
plans. 
 
All Contractor pre-bid questions on this project are to be submitted by email to the following 
individual(s): 
 
TO:   Pampa Area Engineer (Interim) Wes.Kimmell@txdot.gov 
CC:   Assistant Area Engineer  Zachary.Mayer@txdot.gov 

 Director of Operations  Wes.Kimmell@txdot.gov 
 Maintenance Contract Manager Brad.Buchanan@txdot.gov 
  
Contractor questions will only be accepted through email to the above individuals. 
All contractor questions will be reviewed by the Area Engineer or Assistant Area Engineer. Once 
a response is developed, it will be posted to TxDOT’s Public FTP at the following Address: 
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 
 
All questions submitted that generate a response will be posted through this site.  
 
This project includes plan sheets that are not part of the bid proposal.  Plans can be viewed 
online or downloaded from the web at: 
 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm 
 
Order plans form any of the plan reproduction companies shown on the web at: 
 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm 
 
Information concerning the project, plans, limits and locations may also obtained by contacting 
Brad Buchanan at (806) 356-3284 or the Area Office in charge of this project.  Plans, limits, and 
locations may be viewed at Contract Administration, Texas Department of Transportation 
District Office, 5715 Canyon Drive, Amarillo, Texas 79110. 
 
The area engineer and contact person are listed below are the engineer’s representative in charge 
of this contract: 
 
Area Engineer  Address   Contact Person 
--------------------------------------------------------------------------------------------------------  
Wes Kimmell, P.E.   12139 E. Fredric  Morgan Willoughby 
    Pampa, TX 79066  (806) 802-9016 
    (806) 665-2374 
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Corky Neukam, P.E.  8401 S. FM 1541  Steve Johnson 
    Amarillo, TX 79114  (806) 220-8287 
    (806) 378-0071 
 
Bernardo Ferrel, P.E.  1249 N. Maddox Ave.  Tracy Bridges 
    Dumas, TX 79029  (806) 717-4680 
    (806) 934-1122 
 
 
Bid items on this contract are listed to establish a unit price for each item.  Certain items listed in 
the proposal may not be used if it is determined by the Engineer that the work will not be 
required.   
 
This contract shall commence upon issuance of a work order by the Engineer and continue for 
365 calendar days or until funds are expended, whichever occurs first.  Work on this contract 
may not be continuous and will be accomplished at the direction of the Engineer.  
 
Prior to beginning operations, a conference will be held at the Area Office in charge of this work.  
 
The contractor’s personnel shall be experienced in the work of guardrail/extruder repair.   
 
In the event that several contracts are awarded to the same contractor, he shall be sufficiently 
staffed to concurrently pursue each contract.   
 
The contractor and his employees shall wear orange safety vest and hard hats at all time while 
outside vehicles within the work area.  All safety vests and hard hats must be approved by the 
Engineer prior to use in the work area.   
 
Private drives and side roads shall be maintained at all time to minimize any inconvenience to 
either property owners or the traveling public.   Any work necessary to provide temporary 
ingress and egress during construction, (such as building gravel ramps, etc.), will not be paid for 
directly, but shall be considered as subsidiary work to the various bid items.   
 
The contractor shall place his equipment and materials in locations that will allow free access to 
all fire hydrants, fire alarm boxes, gas valves, water valves, and sanitary sewer manholes within 
the vicinity of this project. 
 
If the contractor damages any sprinkler heads, risers, or water lines that are not to be relocated, 
then he will be required to replace or repair the damages at his own expense. 
 
It the contractor damages any conduits, foundations or illumination assemblies that are not to be 
relocated, then he will be required to replace or repair the damages at his own expense.  
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Operation of equipment or machines near any overhead or underground utility lines shall be 
accomplished using established industry safety practices.  The contractor shall consult with the 
appropriate utility company prior to beginning such work. 
 
EQUIPMENT 
 
The contractor shall have all necessary equipment needed to perform the work.  The use of 
yellow rotating beacons or omni directional flashing amber warning lamps is encouraged.  The 
warning lamps shall be mounted on the vehicles in such a manner as to allow clear visibility 
from all directions. 
 
All equipment and vehicle shall be approved by the Engineer prior to use and shall be able to 
efficiently produce the desired results. 
 
MATERIALS 
 
The Contractor is responsible for providing all materials for Cable Barrier repairs. 
 
All materials shall come from TXDOT approved sources. 
 
 Item 4. Scope of Work 
 
If agreed upon in writing by both parties to the contract, the contract may be extended for an 
additional period of time not to exceed the original contract time period. The extended contract 
will be for the original bid quantities, terms and conditions plus any applicable change orders. 
 
This contract includes non-site specific work. Multiple concurrent work orders will be issued to 
procure work of the type identified in the contract at locations that have not yet been determined. 
 
For each repair, the Engineer will determine the work to be done and specify this on the work 
order issued to the Contractor.  
 
Provide a minimum of twenty-four (24) hour notice prior to performing work to the requesting 
Maintenance Section or appropriate contact person. Failure to provide prior notification may 
result in nonpayment of work performed. 
 
Work Orders: 
 
Contractor shall be available to make repairs Monday through Friday. Begin work within three 
(3) working days after notification. If Contractor has not begun work within three (3) working 
days of notification the Contractor will be charged liquidated damages at the rate set forth by this 
contract per day until the Contractor begins work. Once the Contractor begins work on a work 
order the work shall be continuously performed until the work order is completed. Liquidated 

Project Number: RMC 638436001 Sheet  
 
County: Potter, etc. Control: 6384-36-001 
 
Highway: IH 40, etc. 
 
 

 General Notes Sheet D 

damages will begin if the Contractor begins the work and leaves before the work order is 
completed and accepted by the Engineer. 
 
Work Orders Production Rates: 
 
Working Days allowed to complete each work order will be determined by dividing the total 
linear feet of cable required to complete the work order by the production rate of 50 posts per 
working day and/or 500 lf of cable per working day. Cable median barrier terminal sections will 
be one (1) per working day. A fraction of a day will be rounded up to the nearest whole number. 
Working days not used each work order will not be carried over. Working days for items other 
than what has been listed will be as determined by the Engineer. 
 
It is the Contractor’s responsibility to determine and provide materials necessary to complete the 
defined scope of work within each work order and within the time allotment. 
 
ITEM 7:  LEGAL RELATIONS AND RESPONSIBILITIES 
 
Upon completion of all work provided for in the contract for any individual project, the Engineer 
will make an inspection and if the work is found to be satisfactory, the contractor will be released 
from further maintenance on the portion of the work.  Such partial acceptance will be made in 
writing and shall in no way void or alter the terms of the contract.  
 
ITEM 8:  PROSECUTION AND PROGRESS 
 
Working days will be computed and charged in accordance with Article 8.3.1.5 Calendar Day.   
 
The Engineer will give written notice to begin work.  Once work has started, prosecute the work 
continuously to completion. 
 
Item 500. Mobilization 
 
One mobilization will be paid for per work order. Work orders will include no more than eight 
(8) locations per work order. 
 
ITEM 502:  BARRICADES, SIGNS, AND TRAFFIC HANDLING 
 
Traffic control required for the repairs will be subsidiary to the various bid items. 
 
All methods of traffic control shall be in accordance with the standard TCP sheets applicable for 
this project and according to the M.U.T.C.D. necessary requirements. 
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The option of using either plastic drums, vertical panels, grabber cones or a combination where 
drums are shown as channelizing devices, as approved by the engineer is acceptable. Plastic 
drums shall be used in all transition areas in accordance with BC (8)-14 and WZ (TD)-13. 
  
Truck mounted attenuator rated NCHRP 350, test level 3, will be required at all location shown 
on the plans.  
 
TMA will be required as shown on all TCP Sheets unless otherwise directed by the Engineer. 
TMA paid for according to Item 6185. 
 
Temporary rumble strips will be required as shown on WZ (RS)-16 regardless of loose gravel, 
and/or soft or bleeding asphalt.  Adjust the traffic control setup such that rumble strips are not 
placed in areas of heavily rutted pavements, unpaved surfaces, or horizontal curves.  
 
Temporary Rumble Strips will not be required on Interstate main lanes. 
 
ITEM 658: DELINEATOR AND OBJECT MARKER ASSEMBLIES 
 
Follow the Texas MUTCD for proper delineation. Item 658-6026 will be used to pay for this 
work. 
 
ITEM 771: REPAIR CABLE BARRIER SYSTEM 
 
Provide a tension meter and use it to verify that the repaired or replaced cables are properly 
tensioned. Re-tension the cable(s) when needed. This work will be considered subsidiary to the 
various bid items  
 
For posts not being replaced, straightening of the posts, new spacers and re-threading the cable 
will be considered subsidiary to the various bid items 
 
Item 771-6011 “Check/Re-Tension Cable” will only be utilized and paid when no other cable 
barrier is required. 
 
Item 6185 Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
In addition to the shadow vehicles with truck mounted attenuator (TMA) that are specified as 
being required on the traffic control plan for this project, provide 0 additional shadow vehicle(s) 
with TMA for TCP (1-5)-18, (2-6)-18, (5-1)-18, (6-1)-12, (6-2)-12, (6-3)-12, (6-4)-12, (6-5)-12 
as detailed on the General Notes of this standard sheets. 
 
Therefore, 1 total shadow vehicles with TMA will be required for this type of work. The 
contractor will be responsible for determining if one or more of these operations will be ongoing 
at the same time to determine the total number of TMAs needed for the project. 
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