

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 638626001
CSJ: 6386-26-001
HIGHWAY: IH0020
LIMITS OF WORK: ABILENE DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: FLEXIBLE BASE

SUBMITTED FOR 10/4/2021
LETTING: _____
Date

APPROVED FOR 10/4/2021
LETTING: _____
Date

DocuSigned by:
Ryan Carrigan
EC1AD8D8C5AA496...

Ryan Carrigan
CONTRACT SPECIALIST

DocuSigned by:
Cal Hays, P.E.
A2B0DD676470482...

Cal Hays, P.E.
MAINTENANCE ENGINEER

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2A-2C | GENERAL NOTES |
| 3 | ESTIMATE & QUANTITY SHEET |
| 4 | PLAN SHEET & SUMMARY |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2021



Project Number: MMC 638626001

County: Howard

Highway: IH 20

Sheet 2

Control: 6386-26-001

GENERAL NOTES:

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Daniel P. Richardson, P.E.
Director of Operations
4250 N. Clack St.
Abilene, Texas 79601
Phone (325) 676-6815
daniel.richardson@txdot.gov

Contractor questions will be accepted through email, phone, and in person by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

General Requirements and Covenants - Items 1 thru 9

Project Description – This project shall consist of the purchase and delivery of materials only, Flexible Base for the Taylor, Shackelford, Jones, Stonewall, Callahan, Howard, Mitchell, Borden, Haskell, Kent, Fisher, Scurry and Nolan County Maintenance Sections. **This contract is non-site specific. Material should be bid assuming delivery to any point in the county specified.** Materials shall be delivered to the locations specified in Work Orders. Estimated quantities are specified in the plans.

- Location 1: Taylor County Maintenance Section
- Location 2: Shackelford County Maintenance Section
- Location 3: Jones County Maintenance Section
- Location 4: Stonewall County Maintenance Section
- Location 5: Callahan County Maintenance Section
- Location 6: Howard County Maintenance Section
- Location 7: Mitchell County Maintenance Section
- Location 8: Borden County Maintenance Section
- Location 9: Haskell County Maintenance Section
- Location 10: Kent County Maintenance Section
- Location 11: Fisher County Maintenance Section
- Location 12: Scurry County Maintenance Section
- Location 13: Nolan County Maintenance Section

Project Number: MMC 638626001

County: Howard

Highway: IH 20

Sheet 2

Control: 6386-26-001

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Item 2 – Instructions to Bidders

View the plans on-line or download from the web at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.htm>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Item 3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

Item 4 – Scope of Work

This contract may be extended per Special Provision 004-004.

Item 6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

http://www.txdot.gov/business/contractors_consultants/producer_list.htm

Item 8 - Prosecution and Progress

Contract time charges shall begin upon issuance of first material work order. One hundred and twenty (120) Working Days have been designated for this contract. Working Days shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.”

Individual Work Order charge days shall run concurrently with Contract time charges.

Item 9 – Measurement and Payment

In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.

Project Number: MMC 638626001

County: Howard

Highway: IH 20

Sheet 2

Control: 6386-26-001

Payment will not be made until vendor provides to TxDOT personnel, in writing, the material conversion rate used by vendor to calculate amount due.


Force account work is being added by lump sum to cover contractor's miscellaneous costs such as demurrage, diversion fees, additional mileage, and overnight fees. These costs will be paid upon receipt of a written invoice provided by the contractor.

Item 8007– Flexible Base (Small Quantity) (Materials Only)

Minimum daily order quantity shall be one truckload.

Moisture content will be deducted from payment as a percentage (by weight) of material delivered.

Transport truck shall deliver material at location specified with the trailer type specified in the work order.



Taylor, Shackelford, Jones, Stonewall, Callahan, Howard, Mitchell, Borden, Haskell, Kent, Fisher, Scurry, Nolan Counties

SITE	COUNTY
1	Taylor
2	Shackelford
3	Jones
4	Stonewall
5	Callahan
6	Howard
7	Mitchell
8	Borden
9	Haskell
10	Kent
11	Fisher
12	Scurry
13	Nolan

PLAN SHEET SUMMARY

© 2021

