

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 643524001
 CSJ: 6435-24-001
 HIGHWAY: US0084
 LIMITS OF WORK: LITTLEFIELD AREA OFFICE

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIMESTONE ROCK ASPHALT

SUBMITTED FOR LETTING: 2/15/2023
 Date

APPROVED FOR LETTING: 2/15/2023
 Date

DocuSigned by:
Anthony Strickland
 FF17A82762034A6...

 CIALIST


DocuSigned by:
Michael Sluope, P.E.
 COCB990D620C4DD...

 VANCE

INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2C GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 PLAN SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2023		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 643524001	1	
STATE	DISTRICT	COUNTY	
TEXAS	LUBBOCK	LAMB	
CONTROL	SECTION	JOB	HWY NO.
6435	24	001	US0084
FILENAME			DATE
MMC_643524001			2/15/2023

Project Number: MMC 643524001**Sheet 2****County:** Lamb**Control:** 6435-24-001**Highway:** US 84**GENERAL NOTES:**

Contractor questions on this project are to be addressed to the following individual(s):

Mike Stroope, P.E., Director of Maintenance
mike.stroope@txdot.gov
806-748-4432

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

General Requirements and Covenants

Project Description – This project shall consist of the purchase and delivery of materials only, Limestone Rock Asphalt: LRA (TY I GR-AA) and LRA (TY II GR-DS) for the Littlefield Area. Materials shall be delivered to TxDOT offices listed below or **any roadway within the section boundaries.**

Parmer County Maintenance Supervisor (Site 1)

Paul Gonzalez
1101 SH 86 West
Bovina, TX 79316
PH (806) 238-1216

Bailey County Maintenance Supervisor (Site 2)

Roper Fulcher
2401 W American Blvd
Muleshoe, TX 79347
PH (806) 272-4230

Project Number: MMC 643524001

Sheet 2

County: Lamb

Control: 6435-24-001

Highway: US 84

Lamb County Maintenance Supervisor (Site 3)

Curt Masters
1600 W Delano Ave
Littlefield, TX 79339
PH (806) 385-3361

Cochran County Maintenance Supervisor (Site 4)

Raymond Martinez
680 N SH 214
Morton, TX 79346
PH (806) 266-8686

Hockley County Maintenance Supervisor (Site 5)

Adrian Mendoza
1501 E SH 114
Levelland, TX 79336
PH (806) 894-4323

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.

Project Number: MMC 643524001

Sheet 2

County: Lamb

Control: 6435-24-001

Highway: US 84

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. There are 7 working days allowed to complete each work order. Additional days for work order completion may be granted by the receiving office if agreed to and documented in the work order at time work order request.

ESTIMATE SUMMARY

ITEM- CODE			DESCRIPTION	U N I T	TOTAL	
ITEM NO	DESC CODE	SP NO			EST.	FINAL
8040	6009		LRA (TY I GR-AA)(DEL)(ST 1)	TON	500.000	
8040	6010		LRA (TY I GR-AA)(DEL)(ST 2)	TON	500.000	
8040	6011		LRA (TY I GR-AA)(DEL)(ST 3)	TON	500.000	
8040	6012		LRA (TY I GR-AA)(DEL)(ST 4)	TON	500.000	
8040	6013		LRA (TY I GR-AA)(DEL)(ST 5)	TON	500.000	
8040	6107		LRA (TY II GR-DS)(DEL)(ST 1)	TON	500.000	
8040	6108		LRA (TY II GR-DS)(DEL)(ST 2)	TON	500.000	
8040	6109		LRA (TY II GR-DS)(DEL)(ST 3)	TON	500.000	
8040	6110		LRA (TY II GR-DS)(DEL)(ST 4)	TON	500.000	
8040	6111		LRA (TY II GR-DS)(DEL)(ST 5)	TON	500.000	


ESTIMATE & QUANTITY SHEET

STATE DIST. NO.	COUNTY	PROJECT NO.	SHEET NO.
5	LAMB	MMC 643524001	3

8040-60XX LRA (TY GR-AA)(DEL) TON	8040-60XX LRA (TY GR-DS)(DEL) TON
500	500
500	500
500	500
500	500
500	500
500	500
Total	2500

MAINTENANCE OFFICES			
Site	Section	County	Address
1	Bovina	Parmer	1101 SH 86 West Bovina, TX 79009
2	Muleshoe	Bailey	2401 W American Blvd Muleshoe, TX 79347
3	Littlefield	Lamb	1600 W Delano Ave Littlefield, TX 79339
4	Morton	Cochran	680 N SH 214 Morton, TX 79346
5	Levelland	Hockley	1501 E SH 114 Levelland, TX 79336
			Total

Note: Estimated quantities in table are for bidding purposes only. They represent an average quantity by section for a given 180 day period. Each section may choose to order more or less of each type of material based on changing conditions and plans.



LITTLEFIELD AREA



PLAN SUMMARY

FED. RD. DIV. NO.	MAINTENANCE PROJECT NO.	SHEET NO.	
06	MMC 643524001	4	
STATE	STATE DIST. NO.	COUNTY	
TX	05	LAMB	
CONT.	SECT.	JOB	HIGHWAY NO.
6435	24	001	US0084